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PERFORMANCE WORK STATEMENT 
Technical Evaluation and Market Assessment Support for the Water Efficiency Program 

Contract# EP-C-14-014 
Work Assignment No. 2-01 

I. ADMINISTRATIVE (PWS Area 3.2) 

A. Title: WaterSense® Program Implementation Support 

B. Work Assignment Contracting Officer Representative: 

Tara O'Hare 
US EPA (MC: 4204M) 
1200 Pennsylvania Ave., N.W. 
Washington, DC 20460 
(202) 564-8836, FAX: (202) 501-2396 

Beth Livingston, Alternate W ACOR 
US EPA (MC: 4204M) 
1200 Pennsylvania Ave., N.W. 
Washington, DC 20460 
(202) 564-9594 

C. Quality Assurance: 

The requirements include the collection of secondary environmental measurements in 
the partner annual reporting process; therefore, a supplemental programmatic quality 
assurance project plan (PQAPP) is required. The PQAPP submitted for WA B-01 
and B-05 is applicable and acceptable for this work assignment. 

D. Background: EPA launched WaterSense, a voluntary partnership program to 
enhance the market for water-efficient products and practices in June 2006. The 
program seeks to provide information to residential, commercial and industrial 
consumers to help them select water-efficient products and adopt water-efficient 
practices; encourage manufacturers and service providers to increase the water­
efficiency of their offerings; provide a turn-key approach to promoting water 
efficiency for local officials and organizations to use in their efforts; and inform the 
public about the importance of using water resources efficiently. 

Recruiting new participants to the voluntary partnership program is critical to the 
success of the program. There are currently several partner categories: Promotional 
Partners, Manufacturers, Certified Professionals, Retailers/Distributors, 
Homebuilders, and Licensed Certification Providers. EPA has invited targeted 
partners to join the WaterSense program. Partners have access to routine online 
webinars and quarterly newsletter. Tools have been developed and are being 
provided to successfully promote WaterSense. EPA requires support for these 



WaterSense general program implementation activities. The contractor shall be 
familiar with EPA's Office of External Affairs and Environmental Education 
(OEAEE) guidelines, standards, best practices, technical requirements for Web site 
design and publications and all deliverables shall comply with those requirements. 

II. OBJECTIVE: 

The objective of this work assignment is to provide general program support and partner 
recruitment for the WaterSense program. This shall include activities to provide administrative 
support, strategic input, and implementation support, while maintaining regular contact with 
EPA personnel. In order for the contractor to fulfill the requirements of the tasks specified in 
this work assignment, it shall require information, reports, analysis, etc from other WAs under 
this contract; however, no work shall be duplicated on any two WAs. While every effort has 
been made to anticipate programmatic needs and deliverable timeframes, the contractor may be 
asked to complete a task assignment within the scope of the task description detailed below on a 
shorter timeframe than originally anticipated. 

III. TASK DETAIL: 

The contractor shall perform the following tasks: 

Task 0 - Work Assignment Management 

The contractor shall prepare a detailed work plan and budget for the accomplishment of the 
indicated tasks in accordance with the Work Assignment clause (EPAAR 1552.211-74). The 
work plan shall include a description of: (a) proposed staff; (b) an estimate of hours to be spent 
on each task by each staff person (prime and subcontractors); and (c) a list of deliverables, with 
due dates and schedule for deliverables. This task also includes monthly progress and financial 
reports which shall conform to the requirements particularized to the clause, F.2 REPORTS OF 
WORK (EPAAR 1552.211-70). The PQAPP submitted for WA B-01 and B-05 is applicable and 
acceptable for this work assignment. 

The contractor shall meet with the WACOR and/or the Alternate WACOR either in person or via 
telephone approximately two (2) hours per month to discuss work assignment issues. The 
contractor shall provide a status update for tasks via email before each meeting and an update of 
expenditures. The contractor shall meet with theW ACOR on specific issues more frequently as 
directed by the WACOR for approximately three (3) meetings per month. 

WaterSense Implementation Support 
W aterSense promises to provide a variety of services to partners and stakeholders in 
implementation of the program. The contractor shall provide support to these stakeholders and 
partners by completing the tasks detailed below. A number of program materials, guidelines, 
documents and other program support tools (e.g. program helpline, customer support database, 



public website, project site, and program email account watersense@epa.gov) have been created 
and maintained under contract EP-C-09-008 and continued under this contract. The contractor 
will be provided access to all of these items by the EPA W ACOR to facilitate their support of the 
requirements in this work assignment. 

Task 1 Program Implementation: 

a. W aterSense Customer Support System - A customer support system was developed and 
implemented under the previous Water Efficiency contract EP-C-09-008. The contractor 
shall maintain this system to track all information in the WaterSense program. This 
information will include, but is not limited to, stakeholder contact information, 
communications, documents, materials, product listings, annual reporting information from 
partners, and other program data. The contractor shall enter and update information after 
each interaction with a stakeholder or partner. This is anticipated to occur on a daily basis. 
The contractor shall make changes as required to effectively collect new information as the 
program evolves. Approximately three (3) changes are anticipated during the base period to 
accommodate the implementation of new specifications, processes, and partner types. 

b. WaterSense Project Site- A project site was created and maintained under contract EP-C-09-
008 to provide centralized storage for all W aterSense program documents and information. 
The contractor shall maintain and update this project site as program documents are created 
and updated. Access to this site shall be restricted to only the contractor and the EPA 
W aterSense team. 

c. Program Documents - The contractor shall maintain and update W aterSense program 
documents as necessary in response to changes in the program. These documents include, 
but are not limited to, program guidelines, partnership agreements, and annual reporting 
forms. Editorial revisions to approximately sixteen (16) documents and the creation of 
approximately three (3) new documents are anticipated during the work assignment period of 
performance. Changes to document layouts and formats are anticipated to be minor to 
accommodate editorial revisions to existing documents. All final program documents shall 
be uploaded to the WaterSense website and the WaterSense project site. 

d. Preparation of Program Materials - EPA requires support in preparing program materials 
(e.g., graphics, briefing slides, talking points, fact sheets) for use within and outside the 
Agency. The contractor shall support in the development of briefings, presentations, and 
other program materials in consultation with EPA personnel. Support for approximately three 
(3) to five (5) briefings, fact sheets, or other presentations are anticipated over the course of 
the work assignment period of performance. Final materials shall be uploaded to the 
W aterSense website, partner site, or distributed to stakeholders via email as directed by the 
W ACOR via Technical Direction. 

e. Printed Material Management - The contractor shall maintain an inventory of all W aterSense 
printed materials (e.g. factsheets, brochures, giveaways, etc.) and inform the WACOR and 
appropriate EPA W aterSense team staff when materials should be reordered. The contractor 



shall prepare printing packages as necessary for the Government Printing Office and the EPA 
Print Shop. The contractor shall distribute materials to EPA regional offices and stakeholders 
when requested by the EPA W ACOR via Technical Direction. 

f. Conference planning - The contractor shall maintain a list of upcoming conferences relating 
to the WaterSense program. The EPA WACOR will inform the contractor on which 
conferences that the WaterSense booth, pull-up banners, and necessary outreach materials 
shall need to be sent. The contractor shall work with conference organizers to prepare and 
ship the WaterSense booth and/or pull-up banners with the necessary outreach materials such 
as factsheets, brochures, and other giveaways. The contractor may be asked to staff the 
booth at conferences on behalf of the program and the contractor shall clearly identify 
her/himself as representing her/his own firm under contract to EPA. For planning purposes, 
the booth shall be sent and staffed by approximately one contractor personnel for 
approximately two (2) conferences during the period of performance. Anticipated 
conferences include the RESNET Conference in Scottsdale, AZ on February 29- March 2nd, 
2016 and American Water Works Association's Annual Conference in Chicago, IL on June 
19-22nd, 2016, and the WaterSmart Innovations Conference held in Las Vegas on October 5-
7th, 2016. The EPA WACOR will notify the contractor through written technical direction of 
final details of each conference in advance. All contractor travel, booth logistics, and 
contractor time to staff the booth will be covered under this W A. The contractor shall 
complete a trip summary with contacts identified and information gathered at the event 

If required, the contractor shall secure meeting space for W aterSense related informal 
meetings as directed by the W A COR. Informal meetings for WaterSense partners and other 
interested stakeholders will be held in conjunction with other conferences such as the 
W aterSmart Innovations Conference. Meeting space shall include, but is not limited to, the 
rental of a room, audio-visual equipment, and sound equipment. The contractor's attendance 
at the meetings will be directed under other tasks in this work assignment. 

a. Conference related purchases are not expected to exceed $20,000 under 
this contract. OWM will provide an executed EPA Form 5170 in accordance with 
EPA's Guidelines on Conference Spending Guidelines (6/27114) if at a later date it is 
determined that the conference expenses will exceed $20,000. All additional costs 
must be approved by the Contracting Officer before they are incurred. 

g. W aterSense Brand Monitoring - The contractor shall conduct an internet search on a 
monthly basis to ensure that the WaterSense logo and program marks are being used 
correctly. The search shall last for approximately thirty (30) hours per month. The 
contractor shall notify parties in violation of W aterSense logo and label use guidelines via 
email or telephone with instructions to correct the problem. The contractor shall work with 
the party in violation to answer their questions and review revised materials to see if a 
violation still exists or refer the violation to the Licensed Certifying Body for resolution. If a 
violator has not corrected the issue within thirty (30) days, the contractor shall contact the 
organization again with a second notice in writing in accordance with the procedure in the 
WaterSense Program Guidelines. If resolution is not forthcoming thirty (30) days after the 
second notice, the contractor shall notify theW ACOR for further action. 



h. Web Content - Throughout the work assignment period of performance, the contractor shall 
develop topical content to support program implementation for the W aterSense website as 
directed by theW ACOR via Technical Direction. The content is anticipated to consist of 
updates of current text and/or images on approximately fifteen (15) pages and the creation of 
approximately three (3) entirely new pages during Option Period II. A separate work 
assignment will focus on the management and maintenance of the website itself, but specific, 
topical content shall be created under this Work Assignment. All web content shall comply 
with section 508 and other Office of External Affairs and Environmental Education 
(OEAEE) guidelines. In addition to developing and revising web content, the contractor shall 
maintain the registration of all WaterSense related web domains (approx. 10-15 URLs) that 
were purchased on EPA's behalf under EP-C-09-008. 

1. EPA Regional Support- The contractor shall provide support to EPA's DC Headquarters 
and Regional Office staff as they implement the WaterSense program. The contractor shall 
specifically provide Headquarters with technical and administrative support for bi-monthly 
calls with the regions. Approximately four (4) calls will be held during the work assignment 
period of performance, each lasting 1.5 hours at the most. The contractor shall provide 
support to the EPA W aterSense team to update a presentation for use during these calls if 
directed by theW ACOR in advance of the call via Technical Direction. EPA will be 
facilitating each call. If requested by the W ACOR via Technical Direction, the contractor 
shall take notes during the calls and provide EPA with a summary in writing to the W ACOR 
within two (2) weeks of each call. The contractor shall also track the number of partners 
recruited by each region and provide updates on potential organizations to the regions 
monthly via email. The contractor shall also support EPA regional staff as they implement 
the WaterSense program. Supporting activities shall include, but are not limited to, 
responding to regional staff questions within three (3) business days, developing PowerPoint 
presentations for staff to use, creating and reviewing region-specific outreach and technical 
materials, and distributing printed materials for regional outreach. 

Task 2 WaterSense Helpline: 
Under contract EP-C-09-008, a toll-free helpline and email account were established to answer 
stakeholder questions about the W aterSense program. Callers to the help line are directed to a 
W aterSense voice mail box. The contractor shall have access to the help line and email account 
during the period of performance of this W A. 

a. Inquiry Response - The contractor shall check the voice mail and email boxes twice per day 
and respond to information requests within one (1) business day. All calls and emails of a 
policy nature, and inquiries from media contacts, shall be referred to the WACOR for EPA 
response. Calls and emails will relate to both programmatic and technical issues. When 
responding to calls, the contractor shall clearly identify her/himself as representing her/his 
own firm under contract to EPA. The contractor shall also update all correspondence, 
including caller name, organization, contact information, nature of the request, and response, 
into the W aterSense customer support database. 



b. Helpline Reports- The contractor shall provide a weekly report on relevant helpline activities 
to the EPA W ACOR and WaterSense Team. The report shall be in MS Word format 
provided via email. The report shall include weekly helpline information such as partnership 
agreements submitted, the number of labeled products, upcoming emails and webinars, and 
incoming event requests. Approximately fifty-two (52) reports will be expected during the 
period of performance of this work assignment. Each report is not expected to exceed 5-6 
pages in length. 

In addition to weekly reports, the contractor shall provide quarterly helpline updates to the 
EPA W ACOR and WaterSense Team via the meetings referenced in Task 0 that summarize 
helpline activities and problems addressed. The contractor shall continue to use the same 
quarterly helpline report format developed under W A 1-01 of this contract. Four ( 4) reports 
will be required during the work assignment period of performance. 

c. Helpline Maintenance and Procedures - Maintenance and management of the W aterSense 
helpline is also required. Types of activities shall include: efficiency improvement 
assessments, redundancy reduction analyses, and updates to Standard Operating Procedures 
(SOPs.). The contractor is expected to generally assess the established helpline processes to 
assure WaterSense practices are both efficient and customer-friendly as possible. As 
possible efficiencies are found, the contractor shall prepare a summary of suggested 
improvement options for W ACOR consideration. The contractor shall execute changes 
within two (2) weeks of W ACOR approval. 

When changes are made, the contractor shall provide EPA with updated process and 
procedure documents for all helpline and partner support tasks affected. These procedures 
and processes may include, but are not limited to, standard operating procedures for 
management of data and information, training materials used to teach new helpline staff, and 
other information used to manage the implementation of the program on a day-to-day basis. 

Task 3 Partner Support: 

a. Partnership Agreements and Product Notification Templates- The contractor shall process 
all partnership agreements and product notification templates received through the helpline 
and from EPA. The contractor shall also assist EPA and partners, as needed, in completing 
the appropriate partnership agreements and other necessary forms (e.g., answering questions, 
obtaining signatures, and distributing executed copies of agreements). The contractor shall 
work with the Licensed Certifying Bodies, partners, and other organizations to verify 
information as necessary. All organizational information, forms, documents, and checklists 
shall be entered and uploaded into the W aterSense customer support database. The 
contractor shall distribute W aterSense program information to all new partners as 
appropriate. The contractor shall notify organizations ineligible for partnership within one 
(1) week of receipt of partnership agreement. The contractor shall notify the WACOR via 
email or telephone of any unusual situations or partnership requests within two (2) business 
days for resolution and shall notify the organization of the W ACOR' s acceptance or 
ineligibility determination within one (1) week of W ACOR decision. The contractor shall 
maintain and update a list of current WaterSense partners on the website approximately two 



(2) times per month. The updates shall coincide with the web updates which will be 
scheduled under the web support work assignment. 

b. Welcoming New Partners- The contractor shall also support implementation efforts of 
partners joining the program. This support includes welcoming partners to the program (via 
telephone or email, as directed by the W ACOR), answering questions about participation, 
and checking in on implementation progress. 

c. Information Distribution to Partners - The contractor shall distribute program information to 
partners in electronic format approximately one to three times per week using a mass email 
delivery system. Additional distributions may be required to keep partners updated on the 
program's progress. Information updates shall include but are not limited to product 
specification updates, annual reporting and awards information, conference information, and 
other program updates. All communications shall be recorded in the WaterSense customer 
support database. 

d. Partner Forum- The contractor shall develop and conduct two (2) to four (4) specific, topical 
presentations to assist WaterSense partners in implementing the program. The presentations 
shall be approximately 1 to 1.5 hours in length and will be web-based. The contractor shall 
set up the logistics for each call using web-based conferencing software and insure that 
participants receive all logistical information. The content for the presentations shall be 
developed in conjunction with activities in other work assignments. All presentation slides 
shall include speaker notes. The contractor shall take notes during the forum and provide a 
meeting summary and audio recording to the EPA W ACOR within one ( 1) month of the 
forum. Four ( 4) forums may occur during the period of performance. For planning 
purposes, the number of presenters will vary depending on the topic with presenters being 
from partner organizations, EPA staff and contractor personnel. It is estimated that at a 
minimum ( 1) one presenter shall be provided for each forum. 

e. Partner Pipeline- The contractor shall develop and distribute a quarterly newsletter, "The 
Partner Pipeline," for program partners in electronic format. The content shall be developed 
in conjunction with the EPA W aterSense team. The content of the newsletter will include 
profiles of partners, marketing information, and other topics used to help partners implement 
the program. Each issue will be approximately 3-5 pages in length and will be posted 
electronically on the WaterSense Partner web site. Four ( 4) issues of the Pipeline shall be 
developed during the period of performance of this W A. 

Task 4. Program Evaluation and Analysis: Under contract EP-C-09-008, the 
WaterSense team developed a set of measures for evaluating program success. 

a. Partner Activity Information and Case Studies - EPA anticipates that the primary metrics will 
be output measures (e.g., number of partners, number of products labeled). To augment these 
data, the contractor shall collect anecdotal information, partner quotes, and data on program 
success on particular projects and initiatives. A mechanism for collecting partner activity 
information was created under W A 1-01 of contract EP-C-09-008 and continued under 



contract EP-C-14-014 and has been maintained on the WaterSense Partner web site. The 
contractor shall record all partner activity information using this mechanism and/or the 
W aterSense customer support database as appropriate. 

b. Annual and Quarterly Data Collection - The contractor shall collect and compile annual data 
from all WaterSense partners and quarterly data from Licensed Certification Provider 
partners. All data marked confidential shall be treated as such under Confidential Business 
Information procedures. The annual data collection process for calendar year 2015 began on 
January 5, 2016 under W A 1-01 and will continue into this W A. The data collection will 
follow the same process used in previous WAs B-0 1 and 1-01 under this contract. The 
aggregated data shall be submitted to EPA for review after a quality review has been 
conducted as detailed in the approved PQAPP on or before April15, 2016. If requested by 
the W ACOR, the contractor shall provide additional updated documentation of the 
procedures used to collect, process, QA/QC, and aggregate all data collected before it is 
delivered to EPA. The annual data collection for calendar year 2016 shall begin on or around 
January 5, 2017. Overall, one annual data collection cycle and four (4) quarterly data 
collections are anticipated during the period of performance of this W A. If requested by the 
W ACOR, the contractor shall provide a preliminary status update of the annual reporting 
process at the end of this W A. 

c. Internal Accomplishments Report - The contractor shall develop an internal program 
accomplishments report for the activities occurring in calendar year 2015. The report shall 
include helpline, website, and other program statistics and information relevant to the 
administration of the program. The format and content required for this internal report will be 
similar to the one developed for calendar year 2015 under W A 1-01, EP-C-14-014. No 
publishing or layout design will be required for this internal report. 

d. Information Collection Request (ICR) -If requested by theW ACOR, the contractor shall 
assist theW ACOR in the analysis of information collection needs and program metrics in 
preparation for the next renewal. The contractor shall work with the W ACOR to prepare the 
renewal package and information for the ICR using guidance from the Office of Management 
and Budget found at http://www.whitehouse.gov/omb/inforeg infocoll. This task shall not 
begin without technical direction from theW A COR. The contractor shall assist theW ACOR 
in responding to comments on the renewal package from EPA, the general public, and the 
Office of Management and Budget to fulfill requirements for an approved collection request. 
This task is expected to be similar in size and scope to the renewal completed under EP-C-
09-008, which was estimated to be approximately 175 hours. 

Task 5. Strategic Planning Support: As W aterSense moves forward, it will be important 
to keep abreast of changing conditions in the marketplace to identify areas for new initiatives and 
to revise on-going activities. 

a. The contractor shall contribute to EPA's development of the strategic direction of the 
program including providing necessary analysis and suggested approaches as the program is 
developed. Previous examples of this type of work include targeted recruiting strategies and 



the development of the W aterSense State Challenge and the W aterSense H20tel Challenge. 
Similar but not identical efforts will be required during the period of performance. This 
could include participating in strategic meetings, delivering analysis on certain products 
and/or market sectors, etc. Approximately two (2) strategy related meetings are anticipated 
during the work assignment period of performance for a length of approximately two (2) 
hours each. 

b. The contractor shall keep abreast of changing conditions in the marketplace that may affect 
EPA's program approach or on-going activities, or that may present opportunities for new 
initiatives, and inform EPA of relevant changes and potential opportunities in summary 
format as appropriate. 

Task 6. Partner Recruitment and Engagement. Recruitment and engagement of 
partners is a critical aspect of the WaterSense program. In order to transform the market for 
water-efficient products and services, WaterSense must work closely with different partner types 
to promote the products constructed by manufacturers and sold by retailers, as well as promote 
water-efficient practices and professionals. This work includes a combination of recruiting new 
partners, engaging existing partners under targeted campaigns, and collaborating with other 
external stakeholders that are not currently eligible for WaterSense partnership. An example of a 
targeted campaign is the W aterSense H20tel Challenge started under EP-C-09-008 where new 
partners are being recruited and existing partners are conducting outreach and promotion to hotel 
facilities and other stakeholders. The Contractor shall provide support for partner recruiting and 
the engagement of existing partners and stakeholders throughout the period of performance of 
this work assignment. Tasks in this W A shall not duplicate those of other WAs. 

Recruitment and engagement activities shall include the following tasks: 

a. The contractor shall continue to implement and update recruiting and engagement strategies and 
targeted campaign support initiated under EP-C-09-008 and W A B-01 and 1-01 of this contract. 
Activities shall include directional development of the recruiting strategy based on previous 
WaterSense research and partner experiences, reprioritization (as applicable), execution of 
recommended strategies, and reiteration through program growth. Partner recruitment and 
engagement strategies are to be based upon market research and technical support conducted 
under other ongoing W aterSense Work Assignments and shall be updated as market conditions 
change and more information is available on the effectiveness of our efforts 

Examples of recruitment and engagement activities may include, but are not limited to: 
• Identification of appropriate potential partners, and assist in prioritizing potential 

partners for targeting, in these industries and sectors: utility, trade associations, 
nonprofits, state/local government agencies, water-related service providers, plumbing, 
manufacturing, irrigation, and distribution/retail. 

• Developing and disseminating relevant recruitment materials, such as mass emails, 
email templates, direct mailings, or other helpful information to targeted potential 
partners; 



• Attending appropriate conferences/trade shows (e.g. presenting the business case to 
potential promotional partners); 

• Composing written recruiting reports, web pages, handouts, etc.; 
• Developing incentives such as special recognition ceremonies to recognize new 

partners; 
• Creating case studies of current partners highlighting partnership benefits to potential 

partners; 
• Compiling a business case for joining WaterSense, specific to plumbing manufacturers, 

retailers, and irrigation product manufacturers and service professionals; including the 
benefits to each type of partner of joining W aterSense and key messages for partnership 
promotion; and 

• Conducting other methods deemed appropriate for reaching and persuading target 
audiences. 

b. The contractor shall track interest in the program through the customer support database and 
follow up with 'hot' prospects on an ongoing basis to convince them to join the program. The 
contractor shall alert EPA to opportunities with stakeholders who appear to be highly motivated 
and capable of superb results for extra emphasis in the recruitment process. The contractor shall 
also support the implementation of targeted campaigns for priority audience groups, which is 
also described in the recruitment strategy documents developed under previous work 
assignments. For example, the contractor may need to recruit several utilities from a certain size 
or in a targeted region to participate in WaterSense and deliver coordinated water-efficiency 
messages to local residents. In addition, the contractor shall follow-up with contacts made 
during a conference, meeting, or webinar using the established SOPs used by the WaterSense 
help line. 

c. WaterSense Webinars - The contractor shall provide support to the WaterSense program 
automating WaterSense webinars for particular organizations. Approximately three (3) one­
hour webinars are anticipated during the period of performance of this W A. The contractor 
shall work with theW ACOR to automate the webinars via podcast or web technology on the 
WaterSense website as approved by theW A COR. These webinars may include information 
to introduce potential partners and stakeholders to the W aterSense program and welcome 
new partners. 

IV. DELIVERABLE SCHEDULE: 

Task Deliverable Due Date 
TaskO Work plan Per contract requirements 

PQAPP 15 calendar days after receipt of work 
assignment (W A) 

Task status update (via email) Monthly 

Expenditure update by task code Monthly 
Task 1 a. Database modifications Within two (2) weeks of receipt of 

Database Modification details from 



EPA WACOR 
b. Updated project site Within one ( 1) week of finalized 

item 
Final versions of all documents and data Within three (3) weeks of receipt of 
housed on the project site details from theW ACOR 

c. Draft program documents Within three (3) weeks of receipt of 
program document details from the 
EPA WACOR 

Final program documents Within two (2) weeks of receipt of 
EPA comments 

d. Draft program materials Within three (3) weeks of receipt of 
program material details from the 
WACOR 

Final program materials Within two (2) weeks of receipt of 
EPA comments 

e. Updated materials inventory Within one ( 1) week of receipt of 
details from theW ACOR 

Printing package Within one ( 1) week of receipt of 
details from theW ACOR 

f. Trip summary Within two (2) weeks of returning 
from trip 

g. Updated brand monitoring records in Within one ( 1) week of violation 
database discovery or stakeholder contact 

h. Draft web content Within two (2) weeks of receipt of 
web content details from the 
WACOR 

Final web content Within two (2) weeks of receipt of 
EPA comments 

Records of and access to all web domains Within two (2) weeks of receipt of 
procured or renewed under the contract details from theW ACOR 

1. Updated presentation for regional call Within one ( 1) week of receipt of 
details from theW ACOR 

Regional call summary Within two (2) weeks of regional call 
Regional recruiting and partner update Monthly 
Updated database records for regional Within one ( 1) week of regional 
requests interaction 
Draft regional material Within two (2) weeks of receipt of 

details from theW ACOR 
Final regional material Within two (2) weeks of receipt of 

EPA comments 
Task2 a. Updated database records Within one ( 1) week of stakeholder 

interaction 
b. Weekly helpline report Weekly 

Draft quarterly helpline report On or around March 15, June 15, 
Sept 15, and Dec. 15, 2016 

Final quarterly helpline report Within two (2) weeks of receipt of 



EPA comments 
c. Draft updated SOPs Within two (2) weeks of receipt of 

SOPs details from theW ACOR 
Final updated SOPs, training materials, and Within three (3) weeks of receipt 
other procedural documents 
Summary of process improvement options Within three (3) weeks of receipt of 
and changes details from W ACOR 
Execution of changes Within two (2) weeks of W ACOR 

approval 
Task3 a. Updated database records Within one ( 1) week of stakeholder 

interaction 
Uploaded partnership agreements and Within one week of receipt of 
product notification templates partnership agreement and within two 

weeks of receipt of product 
notification template 

Problem notification to W ACOR Within two business days 
Updated partnership listing on website Twice monthly 

b. Draft or updated partner welcome Within two weeks of receipt of 
materials details from theW ACOR 
Final partner welcome materials Within one week of receipt of 

comments from theW ACOR 
c. Draft partner communication content Within one week of receipt of details 

from theW ACOR 
Final partner communication content Within one ( 1) week of receipt of 

comments from theW ACOR 
d. Draft forum presentation Within two (2) weeks of receipt of 

details from theW ACOR 
Final forum presentation Within one ( 1) week of receipt of 

comments from W ACOR 
Forum meeting summary and audio Within one ( 1) month of meeting 
recording file 

e. Outline of partner pipeline Within two (2) weeks of receipt of 
details from theW ACOR 

Draft partner pipeline Within three (3) weeks of receipt of 
details from theW ACOR 

Final partner pipeline Within two(2) weeks of receipt of 
EPA comments 

Task4 a. Updated partner activity data or Within three (3)weeks of receipt of 
information in database details from theW ACOR 
Draft case study or partner activity Within three (3) weeks of receipt of 
summary details from theW ACOR 
Final case study or partner activity Within two (2)weeks of receipt of 
summary EPA comments 

b. Uploaded annual and quarterly reporting Within one ( 1) week of receipt of 
data and form from partners data or form 



Preliminary status update of annual On or before Aprill5, 2016. 
reporting process 
Updated process and procedural Within three (3)weeks of receipt of 
documents details from theW ACOR 
Quarterly reporting summary On or around May 2, 20 16; August 1, 

2016; November 1, 2016; and 
February 6, 2017. 

Evaluation and suggested revisions of Within three (3) weeks of receipt of 
annual and quarterly data collection and details from W ACOR 
analysis 

c. Draft content for internal accomplishments Within one ( 1) month of receipt of 
report details from theW ACOR 
Final content for internal accomplishments Within three (3) weeks of receipt of 
report EPA comments 

d. Draft documents for ICR Within one ( 1) month of receipt of 
details from theW ACOR 

Final documents for ICR Within three (3) weeks of receipt of 
comments from W ACOR 

TaskS a. Participation in strategy meetings As directed by W ACOR 
Summary/analysis of strategy meetings Within three (3) weeks of receipt of 

details from theW ACOR 
Market research summary Within one ( 1) month of receipt of 

details from theW ACOR 
Task6 a Updated recruiting or engagement strategy Within three (3) weeks of receipt of 

details from theW ACOR 
Draft recruiting or engagement material Within one ( 1) month of receipt of 

details from theW ACOR 
Final recruiting or engagement material Within two (2) weeks of receipt of 

comments from W ACOR 
Draft call invite and/or newsletter piece Within two (2) weeks prior to call 

Final call invite and/or newsletter piece Within two (2) days of receipt of 
comments from W ACOR 

Updated recruiting or engagement Within three (3) days prior to call 
presentation 

Completed follow up with webinar, Within five (5) business days of 
meeting, or conference participants interaction 

b. Updated lead records in database Within one ( 1) week of stakeholder 
interaction 

Completed follow up with webinar, Within five (5) business days of 
meeting, or conference participants interaction 



c. Draft webinar presentation Within two (2) weeks of receipt of 
details from theW ACOR 

Final webinar presentation Within two (2) weeks of receipt of 
comments from W ACOR 

Final recorded webinar files Within three (3) weeks of 
presentation recording 

Documents prepared under this contract shall be provided in electronic format, compatible with 
the MS Office Suite. The contractor shall be familiar with EPA's Office of External Affairs and 
Environmental Education (OEAEE) guidelines, standards, best practices, technical requirements 
for web site design and publications and all deliverables shall comply with those requirements. 
All documents shall be provided first as drafts. EPA may provide comments for the contractor to 
incorporate into the final documents. The final document format will be agreed upon by the EPA 
W ACOR and the contractor in advance. The contractor shall also provide electronic copies of 
any data files developed in the course of this Work Assignment. 

The contractor shall discuss any disagreements with or questions on EPA-provided comments 
prior to submission of a final document. All deliverable revisions will be due back to the EPA 
WACOR no later than 15 business days after the contractor receives EPA feedback unless 
otherwise specified by theW A COR. If EPA chooses not to provide comments, the draft 
document will be accepted as final, and the contractor will be notified that no revisions are 
required. 

V. MISCELLANEOUS 

A. Software Applications and Accessibility. 

Word processing files delivered to the Government shall be Microsoft Word, 8.0 or higher. All 
software and electronic information technology shall conform to the requirements relating to 
accessibility as detailed to the 1998 amendments to the Rehabilitation Act, particularly, but not 
limited to, § 1194.21 Software applications and operating systems and § 1194.22 Web-based 
intranet and internet information and applications. See: http://www.section508.gov. 

• Preferred text format: MS Word, 8.0 or higher (MS Office 2007 or higher) 
• Preferred presentation format: Power Point, Office 2007 or higher 
• Preferred graphics format: Each graphic is an individual GIF file 
• Preferred portable format: Adobe Acrobat, Version 6.0 

B. Travel. 
Travel is expected for this work assignment. Any travel chargeable to this work assignment shall 
be allowable only in accordance with the limitation of FAR 31.205-43 and FAR 31.205-46, and 
must be approved by the EPA Contracting Officer Representative (COR) prior to travel taking 
place. For planning purposes, the contractor shall assume three (3), 3-4 day trips will be required 
over the course of this Work Assignment. 



C. Release of Data and Information. 

All information collected and developed under this Work Assignment is the property of the U.S. 
EPA and shall not be released to the public or used for other work or projects, including EPA or 
other federal work, without written authorization of the Contracting Officer. 

D. Conference/Meeting Guidelines and Limitations: 
All appropriate clearances and approvals required by Agency policy in support of any and all 
conference related activities and expenses, including support of meetings, conferences, training 
events, award ceremonies and receptions, including the form 5170 for all meetings costing more 
than $20,000, shall be obtained by the EPA Contract Level COR as needed and provided to the 
Contracting Officer (CO). Work under conference related activities and expenses shall not occur 
until this approval is obtained and provided by the EPA Contract Level COR. 
Conference expenses are all direct and indirect costs paid by the government and include any 
associated authorized travel and per diem expenses, room charges for official business, 
audiovisual use, light refreshments, registration fees, ground transportation and other expenses as 
defined by the Federal Travel Regulations. All outlays for conference preparation should be 
included, but the federal employee time for conference preparation should not be included. After 
notifying EPA of the potential to reach this threshold, the Contractor shall not proceed with the 
task(s) until authorized to do so by the Contracting Officer. 

E. Contractor identification 

Contractor personnel shall always identify themselves as Contractor employees by name and 
organization and physically display that information through an identification badge. Contractor 
personnel are prohibited from acting as the Agency's official representative. 

The Contractor shall refer any questions relating to the interpretation of EPA policy, guidance, or 
regulation to the Work Assignment Contracting Officer Representative. 

F. Technical Direction 

The Contract level COR or an authorized individual is permitted to provide technical direction. 
Technical direction must be within the statement of work of the contract and includes: (1) 
Direction to the contractor which assists the contractor in accomplishing the Statement of Work, 
(2) Comments on and approval of reports or other deliverables. Technical direction will be 
issued in writing or confirmed in writing within five (5) calendar days after verbal issuance. One 
copy of the technical direction memorandum will be forwarded to the Contracting Officer and 
the Contract Level Contracting Officer Representative. 

G. Management Controls 

All printing shall be in accordance with clause H.2 (Printing) of the contract. 



VII. QUALITY ASSURANCE SURVEILLANCE PLAN 

All tasks are to be completed on or ahead of schedule unless EPA and the contractor mutually 
agree to a schedule change. 

A Quality Assurance Project Plan will be required for this Work Assignment since secondary 
data will be collected in partner annual reporting. 

Quality Assurance Surveillance Plan 
General Management and Administration 

Performance Measurable Standards Surveillance Methods Incentives/ 
Requirement Disincentives 

Management and The contractor shall maintain EPA contract managers will Any issues that impact 
Communications: contact with contract allocate the time needed to project schedules and 
During the managers (EPA CO, CLCOR discuss and address all cost that are not 
performance of the and WACOR) throughout the issues identified by the brought to the 
Contract, the performance of the contract Contractor. Each EPA attention of the 
Contractor shall and identify any issues or contract manager will appropriate EPA 
immediately inform concerns to the appropriate document and maintain a contract manager 
EPA of any issue that EPA contract manager prior to complete record of the before occurrence will 
may potentially occurrence. In cases where issues, agreements and be unsatisfactory. Two 
impact project issues have a direct impact on outcome. All EPA contract or more incidents 
schedules or cost. project schedules and cost, managers will review during any contract 

the contractor shall provide monthly progress reports option period will be 
options for EPA's for indicators of reported as 
consideration on resolving or communications problems unsatisfactory 
mitigating the impacts. and will bring issues to the performance in the 

Contractor's immediate CPARS Performance 
attention. Evaluation System. 

Costs associated with 
schedule delays or 
performance due to 
late delivery attributed 
to the contractor 
shall be assumed by 
the contractor and 
shall not result in 
additional expense to 
the government. 

Timeliness: Services and deliverables shall EPA will closely monitor task An annual on time 
The Contractor shall be in accordance with milestone and deliverable performance standard 
provide services and schedules outlined in section schedules and shall notify of less than 90% will 
submit deliverables V in this PWS unless modified the contractor when it be unsatisfactory 
in accordance with by technical direction from becomes apparent that an performance and will 
the approved work the WACOR. Unless amended established schedule will be reported in the 
assignment schedule. or modified by an approved not be met. CPARS Performance 

EPA action, a deliverable that EPA will review the Evaluation System. 
is received 7-days past the Contractor's Monthly Costs associated with 
due date, will be considered Progress Reports and any schedule delays or 
unsatisfactory performance. special reporting performance due to 



requirements to compare late delivery attributed 
actual delivery dates against to the contractor 
those included in Section V shall be assumed by 
of this PWS. the contractor and 

shall not result in 
additional expense to 
the government. 

Cost Management The Contractor shall monitor, The EPA Project Officer will An overrun that 
and Control: track and accurately report routinely meet with the exceeds 3% of the 
The Contractor shall level of effort, labor costs, Contractor's Project total contract 
perform all work in other direct costs and fee Manager to discuss the obligation that is the 
an efficient and cost expenditures to EPA through work progress and direct result of the 
effective manner, monthly progress reports and expenditures of this WA. Contractor's failure to 
applying cost control approved special reporting The Project Officer shall manage and control 
measures where requirements. review the Contractor's costs will result in 
practical. monthly progress reports unsatisfactory rating 

The Contractor shall assign and request the Work being reported to the 
appropriately leveled and Assignment Managers CPARS Performance 
skilled personnel to all tasks, verification of expenditures Evaluation System and 
practice and encourage time and technical progress shall not result in 
management, and ensure before authorizing invoice additional expense to 
accurate and appropriate time payments. the government .. 
keeping. 

The EPA Work Assignment 
Manager will maintain 
regular contact with the 
Contractor's designated 
work assignment 
manager/project manager 
to discuss work assignment 
progress and expenditures. 
The Work Assignment 
Manager will review the 
Contractor's monthly 
progress reports and 
invoices and provide 
feedback to the Project 
Officer on payment. 

Quality of The analysis conducted by the The appropriate Contract All analyses conducted 
Deliverables: Contractor shall be factual Managers will review all for EPA by the 
Technical: The and defensible and based on deliverables including Contractor must be 
Contractor shall sound science and analysis conducted by the factual and based on 
collect and analyze engineering. All data shall be Contractor and will sound science and 
data in support of the collected from reputable independently consider engineering. All 
Agency's decision- sources and quality assurance their merit. EPA may opt to editorial content in 
making. measures shall be conducted peer review analyses to final deliverables 
Editorial: The in accordance with Agency further validate merit. (excluding technical 
Contractor shall requirements and the specific documents) must 
ensure editorial requirements included in conform to the AP 
quality of all section 2.5 of the QAPP for Styleguide unless 
deliverables. this WA. Any work requiring otherwise specified by 

the Contractor to provide EPA Contract Manager. 



options or recommendations If after reviewing the 
shall include the rationale Contractor's final 
used in selecting the deliverable, EPA 
option/recommendation and determines that the 
all other options considered. content is not factual, 
The Contractors deliverables legally defensible or 
or written submissions shall based on sound 
be clear and concise and error science and 
free while conforming to the engineering, or 
AP and WaterSense Style contains editorial 
guides. errors, the Contractor 

will be expected to 
redo the work at no 
cost to the 
government and the 
Contractor's 
performance will be 
reported as 
unsatisfactory in the 
CPARS Performance 
Evaluation System. 

Socio-Economic The Contractor shall assess all EPA will monitor the The Contractor shall 
Utilization: Agency requirements for contractor's utilization of meet a standard of at 
The Contractor shall opportunities to fully utilize socio-economic firms by least 80% of the dollar 
ensure maximum expertise of its socio- reviewing the Contractor's goals outlined in its 
practicable economic team. Work shall submittal of Standard Forms subcontracting plan 
participation by be allocated in a manner that (SF) 294 and SF 295. annually. If less than 
socio-economic ensures the Contractor's 80% is reached, the 
firms. annual subcontracting goals Contractor shall 

are met. provide a detailed 
explanation and shall 
outline the steps that 
will be taken to meet 
the annual goals 
outlined in its plan. 
Performance that does 
not meet the stated 
goals without 
sufficient justification 
will be reported as 
unsatisfactory in the 
CPARS Performance 
Evaluation System. 



United States Environmental Protection Agency 
Work Assignment Number 

2-01 

EPA 
Washington, DC 20460 

Work Assignment D Other D Amendment Number: 

Contract Number I Contract Period 07/18/2014 To 02/13/2017 Title of Work Assignment/SF Site Name 

EP-C-14-014 Base Option Period Number 2 WaterSense Implementation 
Contractor I Specify Section and paragraph of Contract SOW 

EASTERN RESEARCH GROUP, INC. 3.3 
Purpose: ~ Work Assignment D Work Assignment Close-Out Period of Performance 

D Work Assignment Amendment D Incremental Funding 

~ Work Plan Approval From 02/14/2016 To 02/13/2017 

Comments: 

NTE ceiling of $500,000 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 

(Max 2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost 
<::: 

:::J (Max6) (Max4) Code (Max 6) (Max 7) (Max9) (Max4) (Max8) Org/Code 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: $0.00 LOE: 0 
07/18/2014 To 02/13/2017 
This Action: $712,014.00 9,740 

Total: $712,014.00 9,740 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: 02/24/2016 Cost/Fee $712,014.00 LOE: 9,740 

Cumulative Approved: Cost/Fee $712,014.00 LOE: 9,740 

Work Assignment Manager Name Tara OHare Branch/Mail Code: 

Phone Number: 202-564-8836 

(Signature) (Date) FAX Number: 

Project Officer Name Robin Danesi Branch/Mail Code: 

Phone Number: 202-564-1846 

(Signature) (Date) FAX Number: 

Other Agency Official Name Lisa Mitchell-Flinn Branch/Mail Code: 

Phone Number: 513-487-2852 

(Signature) (Date) FAX Number: 

Contracting Official Name Noelle Mills Branch/Mail Code: 

Phone Number: 513-487-2171 

ISianature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



United States Environmental Protection Agency 
Work Assignment Number 

2-02 

EPA 
Washington, DC 20460 

Work Assignment D Other D Amendment Number: 

Contract Number I Contract Period 07/18/2014 To 02/13/2017 Title of Work Assignment/SF Site Name 

EP-C-14-014 Base Option Period Number 2 Consumer Marketing 
Contractor I Specify Section and paragraph of Contract SOW 

EASTERN RESEARCH GROUP, INC. 3.3 
Purpose: ~ Work Assignment D Work Assignment Close-Out Period of Performance 

D Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 02/14/2016 To 02/13/2017 

Comments: 

NTE ceiling of $300,000.00 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 

(Max 2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost 
<::: 

:::J (Max6) (Max4) Code (Max 6) (Max 7) (Max9) (Max4) (Max8) Org/Code 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 0 
07/18/2014 To 02/13/2017 
This Action: 7,580 

Total: 7,580 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee LOE: 

Cumulative Approved: Cost/Fee LOE: 

Work Assignment Manager Name Beth Livingston Branch/Mail Code: 

Phone Number: 202-564-0000 

(Signature) (Date) FAX Number: 

Project Officer Name Robin Danesi Branch/Mail Code: 

Phone Number: 202-564-1846 

(Signature) (Date) FAX Number: 

Other Agency Official Name Kathleen Rechenberg Branch/Mail Code: 

Phone Number: 513-487-2853 

(Signature) (Date) FAX Number: 

Contracting Official Name Noelle Mills Branch/Mail Code: 

Phone Number: 513-487-2171 

ISianature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



PERFORMANCE WORK STATEMENT 
TECHNICAL EVALUATION AND MARKET ASSESSMENT SUPPORT FOR THE WATER EFFICIENCY PROGRAM 

(Contract# EP-C-14-014) 
Work Assignment No. 2-02 

I. ADMINISTRATIVE (PWS Area 3.3) 

A. Title: WaterSense Consumer Marketing and Partner Recognition 

B. Period of Performance: Date of issuance to February 13, 2017 

C. Work Assignment Contracting Officer Representative (WACOR): 

Beth Livingston 
US EPA 
1200 Pennsylvania Ave., NW 
Washington, DC 20460 
livingston.beth@epa.gov 
202-564-9594 (phone) 202-501-2396 (fax) 

Alternate WACOR: 
Stephanie Tanner 
US EPA 
1200 Pennsylvania Ave., NW 
Washington, DC 20460 
202-564-2660 (phone) 202-501-2396 (fax) 

D. Quality Assurance: 

This work assignment does not involve the collection of environmental measurement; therefore, a 
supplemental programmatic quality assurance project plan (PQAPP) is not required. 

E. Background: WaterSense is a voluntary partnership program to enhance the market for water­
efficient products and practices. The program provides information to residential, commercial 
and industrial consumers to help them select water-efficient products and adopt water-efficient 
practices; encourage manufacturers and service providers to increase the water-efficiency of 
their offerings; provide a turn-key approach to promoting water efficiency for local officials and 
organizations to use in their efforts; and inform the public about the importance of using water 
resources efficiently. 

EPA is seeking contract assistance to provide ongoing communications and outreach support, as 
well as program development and operations support, for this initiative. This work assignment 
will focus on the activities related to outreach to the consumers of WaterSense labeled products 
and single or multifamily homes (product consumers/end-users and potential homebuyers) and 
the recognition of exemplary program partners. For each of the following tasks, EPA will make 
results of previous research and program development materials available as necessary. For all 
tasks, the contractor will provide all source files and content to EPA with final deliverables. The 
contractor shall be familiar with EPA's Office of Public Affairs (OPA) guidelines, standards, best 
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practices, technical requirements for Web site design and publications and all deliverables shall 
comply with those requirements. 

II. OBJECTIVE 

The objective of this work assignment (WA) is to support the communications and outreach efforts of the 
WaterSense program for the period of performance. It also covers partner support for the indoor 
residential portfolio support for the WaterSense recognition program, including activities to provide 
administrative support, strategic direction and input, and implementation support. 

The WaterSense label indicates to consumers, facility managers, potential homebuyers, etc. that the 
product meets EPA's criteria for water efficiency and performance. EPA works to raise the awareness of the 
label and encourages consumers to look for the label in order to save water. The communications and 
outreach efforts outlined in this work assignment relate to the creation of and dissemination of information 
to consumers (when referring to consumers in this work assignment, it applies to any potential end-user of a 
WaterSense labeled product or single or multifamily home). This work assignment includes activities to 
provide administrative support which will entail the creation of strategies and other deliverables to 
contribute to increased awareness of the WaterSense program, awareness of the label and the importance 
of water efficiency. 

In order for the contractor to fulfill the requirements of the tasks specified in this work assignment, it will 
require information, reports, analysis and other programmatic details from other work assignments under 
this contract; however no work will be duplicated on any two work assignments. While every effort has 
been made to anticipate programmatic needs and deliverable timeframes, the contractor may be asked to 
complete a task assignment within the scope of the WA on a shorter time frame than originally anticipated. 

Ill. TASK DETAIL 

The contractor shall perform the following tasks: 

Task 0 - Work Plan, Budget Development and Management 

The contractor shall prepare a detailed work plan and budget for the accomplishment of the 
indicated tasks in accordance with the clause Work Assignment clause (EPAAR 1552.211-74). The 
work plan shall include a description of: (a) proposed staff; (b) an estimate of hours to be spent on 
each task by each staff person (prime and subcontractors); and (c) a list of deliverables, with due 
dates and schedule for deliverables. This task also includes monthly progress and financial reports 
which shall conform to the requirements particularized to the clause, F. 2 REPORTS OF WORK 
(EPAAR 1552.211-70. 

The contractor shall meet with the WACOR either in person or via telephone approximately three to 
four (3-4) hours per month to discuss work assignment planning issues. During this regular meeting, 
the contractor shall be prepared to discuss updates for tasks outlined below and the contractor shall 
provide a summary update for tasks via email before each meeting. The contractor shall meet with 
the WACOR on specific topics when necessary as directed by the WACOR, not to exceed forty eight 
(48) hours of meetings for this period of performance. 

Task 1- Strategic Planning 
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The contractor shall support the WaterSense program in strategic planning for current and future 
years, as directed by the WACOR, to reevalauate the overall strategy for WaterSense marketing, 
The task will include organizing up to three (3) meetings either onsite or remotely with WaterSense 
and approximately 3.5 hours long to obtain feedback on program successes, program issues, 
program goals, and future recommendations. The contractor may develop meeting agendas, shall 
summarize findings and work with EPA to refine into a marketing strategy for current and future 
years that may include a framework for updated/new marketing campaigns that will better engage 
partners, consumers, any and all potential purchasers of WaterSense labeled products, promote 
the WaterSense brand, and raise awareness. Upon direction by the WACOR, the contractor shall 
review current tools, templates and marketing materials to assess if they remain easy-to-use and 
up-to-date for use by partners. The contractor shall brainstorm and present new ideas which may 
include ideas for shareable content that is visually eye-catching, adheres to current strategy and 
simpler to comprehend to EPA. This may include developing new or modifying current marketing 
campaigns that can be easily implemented by our partners who might be on limited budgets and 
timelines to increase participation and target audience reach. The task will include organizing up to 
three (3) round tables/meetings either onsite or remotely with at least ten to fifteen (10-15) 
stakeholders and approximately 3.5 hours long to obtain feedback on program successes, program 
issues and future recommendations. The contractor shall develop meeting agendas, summarize 
findings and work with EPA to refine feedback into a marketing strategy that may include a 
framework for updated/new marketing campaigns that will better engage partners, promote the 
WaterSense brand, and raise awareness. The marketing plan and strategy should complement the 
overall program plan, goals and objectives. All questions and research under this task shall conform 
to the approved Information Collection Request that has already been approved for WaterSense by 
the Office of Management and Budget, (EPA ICR No. 2233.06, OMB Control No. 2040-0272). 

Task 2- General WaterSense Outreach, Media Support, and Monitoring 

The contractor shall support development and implementation of a national and local outreach 
strategy to promote WaterSense, labeled products availability, community support, market to 
consumers and other purchasers to "look for the WaterSense label" on specific water-efficient 
products or homes. The target audiences consist of consumers, potential homebuyers, and any and 
all potential purchasers of WaterSense labeled products, including commercial and industrial 
audiences. The outreach planning shall include, but not limited to, recommended strategic 
approaches to promote and message WaterSense to the general public and shall include the 
following: 

1. Media Outreach 

The contractor shall update, as necessary, the overall WaterSense local and national media 
strategy for the coming year starting with the existing media list developed under previous 
WA1-02 of this contract. The media strategy shall outline the specific tactics, including any 
relevant online media outlets, trade articles, etc., that will be undertaken throughout the 
year to meet EPA's WaterSense objectives. The strategy shall be presented to the WACOR 
in an outline of activities and costs not to exceed five (5) pages and in an in-person, one­
hour meeting. The media strategy shall include approaches that continue to build on the 
overall WaterSense marketing and media strategy, which the contractor is in possession of 
and is continuing to evolve to reflect new challenges, media landscape, and other changes in 
the program or marketplace. The strategy should include approaches for informing the 
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public of the value of water efficiency and encouraging customers to look for the 
WaterSense label to save water and protect the environment. Media campaigns and events 
could tie to a particular time of year, product area, or other news hook or they may target 
specific communities based on their water supply issues, conservation program viability, and 
interest in promoting the WaterSense brand. The contractor shall assume media outreach 
around, but not limited to, the following events: Tenth Anniversary of WaterSense, Fix a 
Leak Week, Earth Day, Sprinkler Spruce-Up, Irrigation (including weather based controllers), 
summer water use messaging, H20tel Challenge, photo challenge, Commercial and 
Institutional outreach, Shower Better, promotion of the partner of the year awards, media 
calendar, and any new specifications. As part of this plan, the contractor shall plan to draft 
press releases; for purposes of estimation the contractor may assume that approximately six 
(6) releases will be required during the work assignment period of performance. The plan 
shall also include metrics and measurement strategies for measuring success per event and 
overall program success. The contractor shall assume up to three (3) rounds of EPA 
feedback and revisions on this plan. The contractor shall develop and maintain a list of 
target media including but not limited to print, social, online, broadcast (TV and/or radio), 
and PSA announcements for WACOR review and approval that is sorted by program area for 
the various outreach activities along with target audience, reach, frequency, accurate cost 
per lead, cost per thousand (cost per point if any broadcast) including any due dates. The 
media plan may include research into and provide recommendations based on previous 
experience how to secure non-paid WaterSense themed (i.e., bathroom or irrigation) Do-lt­
Yourself home or landscape design and renovation programs (broadcast, online, etc.), as 
well as, investigating how to engage the Ad Council and a possible non-paid spokesperson 
for water efficiency. The contractor shall deliver quarterly reports to the WACOR on 
progress and measurement of the overall strategy. The contractor shall include PSA 
placements in the overall media tracking outlined above. 

In order to support WaterSense's inclusion in "long lead" publications, i.e., magazines, the 
contractor shall organize and participate in a long lead tour to visit multiple magazine 
editors over a one- to two-day period. Based on experience from previous tours, the 
contractor shall schedule all meetings, propose key messages and topics, and develop a 
presentation to be given at the meetings. The contractor shall submit a "long lead tour 
strategy," including proposed publications and key messages to EPA for approval. The 
contractor should expect from 1 to 3 days travel will be required. 

On an ongoing basis, the contractor shall identify opportunities to notify trade press of 
WaterSense program activities. The contractor shall draft these trade press blast emails and 
submit them to the WACOR for approval. The contractor may assume up to fifteen (15) 
during the work assignment period of performance. The contractor shall also monitor trade 
and consumer media outlets in order to identify additional target publications for blast 
emails or other outreach efforts. 

When opportunities are identified by the contractor and approved by the WACOR, the 
contractor shall develop targeted articles in support of the media strategy developed above 
(i.e. to support news hooks and events highlighted above) for specialty magazines (e.g. 
targeting Plumbers, the home remodeling consumer or home-buying consumer) these may 
be online publications. The contractor shall assume up to ten (10) such articles during the 
period of performance. 
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The contractor shall also provide support to draft email communications to respond to 
reporters' questions. The contractor shall provide support to WaterSense staff and senior 
EPA management public media appearances on behalf of WaterSense matters, responses to 
and development of articles on WaterSense matters, and other interactions with the media 
on WaterSense matters. EPA estimates this will require approximately ten (10) instances 
when the contractor will be required to support the development of general WaterSense 
articles, power point presentations, or talking points in response to media inquiries. 

2. Non-media outreach 

The contractor shall provide support for the implementation of non-media strategies to 
reach consumers and other purchasers with the message to look for the WaterSense label. 
As directed by the WACOR through technical direction, the contractor shall plan to present 
strategies and ideas informally by sending bulleted lists of ideas in emails, in advance of 
regular update meetings and shall be prepared to discuss in regular update meetings. These 
ideas or campaigns shall be consistent with ongoing WaterSense marketing efforts and may 
utilize Web tools where appropriate. Potential strategies and ideas may include the 
development of "viral" tools, such as online webinars, videos, email pledge campaigns, 
contests, and other creative ways to encourage program promotion through word of mouth. 
Through technical direction, the WACOR will select up to three to four (3-4) concepts for 
development and deployment by the contractor. The contractor shall implement the 
approved strategies and track the success of these efforts based on number of downloads, 
pledges taken, etc. 

The contractor shall provide continued logistical support for the "We're for Water" umbrella 
campaign and any new outreach campaigns throughout the period of performance of this 
WA. This shall include planning, coordinating with program stakeholders, and creating 
printed collateral or web-based materials to promote the campaign or to be used during the 
outreach campaign. The contractor shall assume up to four (4) materials for the "We're for 
Water" and any new outreach campaigns will need to be created during the period of 
performance. The contractor shall continue to support the development of online content 
or tools around the "We're for Water" and any new outreach campaigns, fostering 
relationships with program partners and developing information that will help them 
promote the campaigns. The contractor shall also propose appropriate information and 
materials to be developed for the partner site for WaterSense partners. The contractor shall 
submit recommended updates to the existing WaterSense brand materials and key 
messages documents (up to twelve (12) documents). In some cases existing tools and 
materials shall be customized or new materials developed for specific parties as defined by 
EPA in conjunction with specific events or outreach activities. 

The contractor shall plan to conduct other general WaterSense outreach and brand support. 
During the period of performance of this work assignment, this shall likely include 
developing several new state fact sheets and vetting them with the EPA WaterSense 
regional liaisons, and partners as appropriate, and finalizing them after EPA WACOR 
approval for web dissemination. The contractor shall assume the development of fact sheets 
for up to five (5) new states during the period of performance. 

3. Special Promotions 
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As part of the overall WaterSense outreach, the contractor shall finalize materials begun 
under WA B-02 of this contract for the eighth annual Fix a Leak Week 2016 campaign, which 
will run in March 2016. The contractor shall make any necessary final revisions/updates to 
fact sheets, tips, handouts, text or infographics used for the website, regional specific facts 
in support of the partner media event and make any necessary updates, corrections or 
modifications based on discussions with the WACOR. 

The contractor shall also begin to plan the ninth annuai"Fix a Leak Week" 2017 campaign, 
which will run in March 2017. The contractor shall begin brainstorming ideas for "Fix a Leak 
Week", as assigned by the EPA WACOR; The contractor shall also develop a one to two page 
"Fix a Leak Week" 2016 lessons learned/ideas white paper, including media coverage 
summaries, campaign value with recommendations for "Fix a Leak Week" 2017, also may 
include end of campaign surveys. Based on feedback from the WACOR on the "Ideas for 
Next Year", the contractor shall prepare drafts of content for materials for 2017 "Fix a Leak 
Week". The contractor shall update, if necessary, "Fix a Leak Week" 2016 materials as 
appropriate. The contractor shall make any necessary final revisions/updates to fact sheets 
or other marketing materials, tips, hand-outs, infographics or text used for the website or 
other materials, regional specific facts in support of the partner media event and make any 
necessary updates, corrections or modifications based on discussions with the WACOR for 
"Fix a Leak Week" 2017. The contractor shall consider materials that will link the 2017 "Fix a 
Leak Week" materials and tools to update the kids' curriculum currently on the WaterSense 
website. 

The contractor shall prepare for 2016 "Sprinkler Spruce-Up", as assigned by the EPA 
WACOR. The contractor shall update, if necessary, "Sprinkler Spruce-Up" 2015 materials as 
appropriate. The contractor shall make any necessary final revisions/updates to fact sheets 
or other marketing materials, tips, hand-outs, infographics or text used for the website or 
other materials, regional specific facts in support of the partner media event and make any 
necessary updates, corrections or modifications based on discussions with the WACOR. The 
contractor shall consider materials that will link the 2016 "Sprinkler Spruce-Up" materials 
and tools to update the kids' curriculum currently on the WaterSense website. The 
contractor shall also develop a one to two page "Sprinkler Spruce-Up" 2016 lessons 
learned/ideas white paper, including media coverage summaries, campaign value with 
recommendations for Sprinkler Spruce-Up" 2017, also may include end of campaign surveys. 

The contractor shall begin brainstorming ideas for "Shower Better" 2016, as assigned by the 
EPA WACOR. The contractor shall update, if necessary, "Shower Better" 2015 materials as 
appropriate. The contractor shall make any necessary final revisions/updates to fact sheets 
or other marketing materials, tips, hand-outs, infographics or text used for the website or 
other materials, regional specific facts in support of the partner media event and make any 
necessary updates, corrections or modifications based on discussions with the WACOR. The 
contractor shall consider materials that will link the 2016 "Shower Better" materials and 
tools to update the kids' curriculum currently on the WaterSense website. The contractor 
shall also develop a one to two page "Shower Better" 2016 lessons learned/ideas white 
paper, including media coverage summaries with recommendations for "Shower Better" 
2017, also may include end of campaign surveys. 

The contractor shall prepare for the 2016 "Tenth Anniversary of WaterSense" as assigned by 
the EPA WACOR. The contractor shall create, if necessary, "Tenth Year Anniversary of 
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WaterSense" 2016 materials as assigned by the EPA WACOR. The contractor shall create 
then make any necessary final revisions/updates to fact sheets or other marketing 
materials, tips, hand-outs, infographics, videos or text for the website or other materials in 
support of the event and make any necessary updates, corrections or modifications based 
on assignments and discussions with the WACOR. The contractor may also develop a one 
to two page "Tenth Anniversary of WaterSense" 2016 lessons learned/ideas white paper, 
including media coverage summaries, campaign value with recommendations for future 
anniversaries, also may include end of campaign surveys. 

The contractor shall begin brainstorming ideas for additional WaterSense Campaigns, as 
assigned by the EPA WACOR via technical direction. This may include outreach to the 
commercial and institutional sector or additional campaigns specific to other parts of the 
WaterSense program. EPA will review draft content and provide feedback to contractor. 
The contractor shall update or create new, if necessary, campaign materials, including 
photos, as appropriate. The contractor shall make any necessary final revisions/updates to 
fact sheets or other marketing materials, tips, hand-outs, text or infographics used for the 
website, regional specific facts in support of the partner media event and make any 
necessary updates, corrections or modifications based on discussions with the WACOR. 
The contractor shall also develop a one to two page lessons learned/ideas white paper, 
including media coverage summaries with recommendations, also may include end of 
campaign surveys. 

4. Monitoring 

The contractor shall monitor and measure the media coverage of the WaterSense program. 
The contractor shall: maintain the WaterSense media monitoring process, coordinating bi­
weekly media searches and bi-weekly "Articles of Interest" distribution of article summaries 
to interested parties, monthly clip reports from a media clipping service, and 
radio/television broadcast monitoring for mentions of WaterSense. The contractor shall 
also deliver via email to the WACOR a monthly summary of "WaterSense in the News." 
Based on the monitoring outlined above, the contractor shall collect the results of media 
coverage and calculate the numbers in terms of circulation, impressions, and campaign 
value which may include "ad value" among other measurements as determined by the 
WACOR. These statistics will be summarized in a spreadsheet to be delivered to the WACOR 
on a campaign and quarterly basis. The spreadsheet shall include individual campaign totals, 
quarterly (or monthly) totals and a cumulative total since program inception. 

In addition to the specific media monitoring above, the contractor shall include with the 
statistics mentioned above a summary of the results of all outreach activities. The summary 
shall include estimates of target audience reached (i.e. through website hits, materials 
distributed, partner events, etc.). The contractor shall include in the summary some tracking 
of external feedback on the program and their recommendations for (a) improving 
distribution of materials; (b) content of materials; (c) improving visibility of the program and 
(d) ultimately, increasing awareness of the WaterSense brand. This overall summary shall 
be provided to the WACOR in Word format via email at conclusion of a campaign, halfway 
through the performance period and at the end of the WA performance period. 

Task 3 - Online Outreach and Social Marketing 
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The contractor shall provide support for development and implementation of a national and local 
online content targeted to the consumer including social media to promote WaterSense, available 
and availability of labeled products, community support, market to consumers and other purchasers 
to "look for the WaterSense label" on specific water-efficient products and/or single or multifamily 
homes. The target audiences consist of consumers, potential homebuyers, and any and all potential 
purchasers of WaterSense labeled products, including commercial and institutional audiences. The 
online and social planning shall include, but not limited to, recommended strategic approaches to 
promote and message WaterSense to the general public and shall include the following: 

1. The primary tool shall be the quarterly WaterSense Current E-newsletter. The contractor shall 
develop this newsletter (for planning purposes assume four (4) newsletters during the period of 
performance). The contractor shall deliver a proposed outline to the WACOR and based on 
WACOR feedback, develop the actual newsletter text and blast email text. The contractor shall 
assume one (1) to two (2) rounds of EPA WACOR comments before finalizing the text. The 
contractor shall deliver the final text and recommended image files to the WACOR ready for 
posting to EPA WebPages. The contractor shall send a blast email to all WaterSense 
stakeholders in WaterSense's Salesforce list with thee-newsletter once the newsletter has been 
posted to the EPA website. 

2. The contractor shall also develop relevant and timely new ideas for the widgets on the 
WaterSense webpage. The contractor shall assume up to twelve (12) widget concept ideas are 
to be developed during the period of performance. The contractors shall also layout WACOR­
approved widget concepts and code the widgets after receiving EPA approval. The contractor 
shall also develop ideas for other web tools to deliver the WaterSense message to the 
consumer. Ideas shall include widget ideas, banner ideas, improvement to existing pages and 
tools for WaterSense product end-users. The contractor shall plan to discuss these ideas once 
per month in the regular meetings described in Task 0. The deliverable is a simple summary of 
ideas with a sentence or two description of how they shall be implemented. 

3. The contractor shall provide support to develop more robust social media content targeted to 
the consumer promoting partner activities, water efficiency and WaterSense (adhering to 
campaign(s) messaging and branding). The contractor shall research and provide 
recommendations for other social media presence, i.e. lnstagram, etc. that reach the 
WaterSense target audience. The strategy shall be presented to the WACOR in an outline of 
activities and costs not to exceed five (5) pages and in an in-person, one-hour meeting. 

4. When requested by the WACOR, the contractor shall update and refresh the Community-Based 
Social Marketing Workbook. The contractor shall also propose ideas for more interesting and 
engaging ways to present the information and add additional content as needed due to the 
changing social landscape. The contractor shall assume two (2) EPA WACOR reviews before 
finalizing the workbook. After the receipt of EPA WACORs approval, the contractor shall deliver 
a final for posting to the web and or printing if required. 

5. If requested by the WACOR the contractor shall track and maintain a spreadsheet of all widgets, 
banners, infographics, photos used in supporting WaterSense. The spreadsheet should describe 
the image and include a small jpg or similar file to identify the image with description, where 
used, dates and any other information as determined. This overall summary shall be provided to 
the WACOR in an easy to use format, determined with WACOR approval, via email as requested 
and at the end of the performance period. 
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Task 4- Development of Materials to Promote WaterSense 

When requested by the WACOR, the contractor shall develop print materials to support the overall 
WaterSense brand. The materials shall include print materials such as brochures, banners, etc. In 
addition to print materials, the contractor shall also propose ideas for more interesting and 
engaging ways to present information. The contractor shall concept and develop up to six (6) 
marketing materials for release of new product, promotion of an existing product, update or create 
new children's educational and outreach materials that support the overall messaging and branding 
of WaterSense. The contractor shall assume two (2) EPA WACOR reviews before finalizing the 
documents. Upon request of EPA WACOR, the contractor shall deliver a Government Printing Office 
(GPO)-ready print package to the WACOR or print package for the EPA internal printing shop. 

The contractor shall keep a system for of all stock and non-stock photography, testimonials, etc. 
usage rights and expirations, if any. Stock photography or any photo shoots will be purchased with 
full rights for use in the WaterSense program upon approval of the WACOR. The spreadsheet or 
other methods as determined and will describe the image and include a small jpg or similar file to 
identify the image, the non-image with description (i.e. if testimonial person, company, etc.), 
materials item was used in, above information as noted, and any other information as determined 
by the WACOR. This shall be provided to the WACOR in an easy to use format determined with 
WACOR approval, photo library once up to date shall be updated when new images as acquired. The 
library will be provided when requested or able to be accessed on demand by the WACOR. While 
compiling the photo library, Contractor shall review photo inventory and determine if a photo shoot 
is needed to enhance photo library, and if so, which images are needed to support overall 
WaterSense marketing and program efforts. 

The contractor shall keep a system of all royalty-free images or non-stock images at no additional 
cost and with full rights for use that will be made available to WaterSense partners. The spreadsheet 
or other method as determined will describe the image and include a small jpg or similar file to 
identify the image with description (i.e. if testimonial person, company, etc.), materials item was 
used in, above information as noted, and any other information as determined by the WACOR. This 
shall be provided to the WaterSense partner in an easy to use format determined with WACOR 
approval, the photo library once up to date shall be updated when new images as acquired. The 
library will be able to be accessed on demand by the WACOR or the WaterSense partner. 

At the direction of the WACOR, the contractor shall propose WaterSense promotional items for the 
purpose of educating the American public on water efficiency and WaterSense and driving traffic to 
the WaterSense booth at conferences. The contractor shall assume updating and purchasing one 
item and developing and purchasing one new item. Promotional items in the past have included 
USB thumb drives, pens, and pads. After EPA WACOR approval, the contractor shall assume two (2) 
EPA WACOR reviews before finalizing the item. The contractor shall also abide by the EPA rules and 
regulations on novelty items. 

Task 5 - Fire drills 
The contractor shall provide support to complete the following subtasks that will assist the 
WaterSense program in communicating their messages to the public: 

WaterSense is a multifaceted and rapid-paced initiative, therefore, "fire drills" or quick turnaround 
requests are identified on a regular basis. Most of these are short-term, immediate support such as 
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providing marketing expertise, doing a simple analysis, providing a technical review, providing 
presentation support, and similar type activities. Assume up to ten (10) of these types of requests 
during the WA period of performance, each with no more than ten to twenty (10-20) hours of LOE. 
Fire drills will likely be due within one to two (1-2) days of technical direction from the EPA WACOR. 

Task 6 - WaterSense Partner Recognition Program 
For this task, the Task Manager is Kimberlyn Velasquez, a member of the WaterSense team. A task 
manager will be the primary technical contact for the specified task and participate in technical 
communication with the contractor. However, any technical direction will still come from the EPA 
WACOR. 

1. Awards Program Documents- The contractor shall maintain and update WaterSense Awards 
program documents in response to changes in the program such as changes to or the addition of 
new partner categories. These documents include but are not limited to: Partner of the Year 
(PoY) application forms and instructions. The contractor shall provide editorial revisions to 
approximately seven (7) documents for the 2016 awards cycle as specified in the Deliverable 
Schedule. Changes to existing document layouts and formats are anticipated to be minor to 
accommodate editorial revisions. The contractor shall also provide support to prepare 
recognition materials. Final program documents, that have received EPA WACOR approval, shall 
be uploaded to the WaterSense website and the WaterSense project site as appropriate. 

2. Preparation of Recognition Program Materials- Upon technical direction the contractor shall 
provide support to prepare recognition program materials (e.g., graphics, briefing slides, talking 
points, fact sheets, certificates, letters of congratulations, draft press releases, journal articles, 
physical awards/plaques and other materials) for use within and outside the Agency. The 
contractor shall provide support for approximately three (3) briefings, fact sheets, or other 
presentations anticipated over the course of the period of performance. The contractor shall 
develop draft versions that will be finalized and approved by the WACOR based on the 
deliverable schedule. The contractor shall also provide support for one draft press release, one 
journal article, one PSA, awards ceremony talking points, and at least one additional item (see 
examples of possible items above) to be determined by the WACOR at a later date. The 
contractor shall design materials for the WaterSmart Innovations Conference (WSI) 2016, which 
may include a conference brochure ad and/or banner for the WaterSense booth. The contractor 
shall prepare draft certificates and letters of congratulations for each of the PoY winners, 
totaling approximately seventeen (17). The contractor should base these materials off of what 
was created in 2015 under WA 1-02. The contractor shall develop draft materials and upon 
approval by WACOR shall finalize materials to be placed on the website and delivered to EPA 
WACOR. 

3. Application Evaluation- The contractor shall update existing template scoring worksheets 
following written technical direction from the WACOR. Once applications are received by the 
contractor in April 2016, the contractor shall conduct the initial screening for eligibility. The 
contractor shall then deliver eligible applications to the EPA WACOR electronically via the 
WaterSense Project Site and support EPA in the final review of eligible applications and winner 
selections. Following final review of winners by OWM/OW management, the contractor shall 
draft template winner and non-winner notification emails. 

4. Awards Ceremony Planning and Support- In order to support EPA's WaterSense PoY Awards 
Luncheon co-sponsored by the Alliance for Water Efficiency (AWE) at the WaterSmart 
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Innovations Conference (WSI) in Las Vegas, NV in October 5-7, 2016 the contractor shall 
coordinate with the Southern Nevada Water Authority (SNWA) conference organizers and 
Alliance for Water Efficiency (AWE) staff on logistics as listed in detail below. The contractor 
shall always represent themselves as contractors to EPA. The contractor shall travel to the 
conference, assist in planning and set-up on location, and attend the ceremony to ensure that 
the awards ceremony portion of the banquet runs as planned. For purposes of estimation, the 
trip shall last for approximately three (3) days. Supporting activities shall include but are not 
limited to: confirming ceremony location, room layout, AV equipment, photographer, awards 
ceremony program, and sending any necessary materials (recognition, promotional and 
outreach materials etc) to SNWA and/or AWE. Conference related purchases are not expected 
to exceed $20,000 under this contract. If so, OWM will provide an executed EPA Form 5170. All 
additional costs must be approved by the Contracting Officer before they are incurred. The 
contractor shall confirm award winner attendees and who will accept the award at the 
ceremony. As directed by the WACOR, the contractor shall take and facilitate the shipment of 
winners' photographs and conduct other conference follow-up. The contractor shall provide a 
weekly email to the WACOR updating progress of award ceremony coordination in the months 
leading up to the ceremony. 

5. Media Outreach: Once the winners are determined, the contractor shall update the media 
outreach plan for awards. The contractor shall provide support to WACOR in implementing the 
media outreach plan. Activities under this subtask will likely include a one hour conference call 
with the award winners to coordinate media outreach efforts, updating the list of target media, 
or 'pitch list', drafting an EPA press release and drafting a media kit for use at the conference. 
The contractor shall submit the aforementioned deliverables in draft to the WACOR and upon 
incorporation of WACOR comments and approval by WACOR, the contractor shall finalize and 
make them web-ready. The contractor shall also pitch the award winner story and PSA to the 
updated and approved pitch list. The contractor shall also support the EPA in scheduling 
interviews with EPA staff and WaterSense Partner of the Year award winners. 

6. Web Content- The contractor shall develop content for the WaterSense website as directed by 
the WACOR. Web content development for updates will likely be needed to announce the 
opening and closing of the application period and the winners. The content is anticipated to 
consist of updates of current text on pages and the creation of entirely new pages. All web 
content shall comply with section 508 and other EPA's Office of Public Affairs (OPA) guidelines. 
The contractor shall develop text for approximately four to five (4-5) updates/postings 
throughout the period of performance. 

Task 7- Partner Support 

1. Support Specification Development- During the specification development process, the 
contractor shall provide stakeholder support. This may include hosting and designing webinars, 
calling potential partners for feedback/surveys, assessing various stakeholder positions, and/or 
analyzing support and opposition to a particular specification. 

Upon the release of both a draft and/or final specification by the EPA WaterSense team for a 
residential product, the contractor shall provide assistance communicating with partners about 
the new specification. This support shall include, but may not be limited to: a specification 
rollout plan including messaging recommendations, facts and figures, fact sheets, web text, 
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infographics, press releases, and trade press outreach/article development. One (1) to two (2) 
draft or final specifications are expected to be released during the period of performance. 

Additionally, the contractor shall conduct research and develop the new product notification 
template for the new specification, in cooperation with the WACOR and relevant outside 
experts. 

The contractor shall also coordinate outreach to manufacturers of the new product to assist 
them with certification and label usage concerns. The contractor shall recommend to the EPA 
WACOR for approval, partner outreach ideas for the new specification. The contractor shall 
implement the recommendations after approval by the WACOR. Outreach may include the 
development of fact sheets or special topic webinars. 

2. General Partner Support- The contractor shall work with existing program partners to answer 
questions and troubleshoot new issues that may arise. Generally, these are questions which 
come to our attention through the WaterSense Helpline and involve technical assistance 
regarding the product specifications, use of the label, or special topics unique to a specific 
manufacturer or retailer. 

3. General Partner Outreach- The contractor shall also plan to support consumer communications 
through partner outreach in the form of collaborating with partners to get the consumer 
message out. The contractor shall use the "factoids" from the existing fact book and WA 2-05 
about the program to aide in creating content and messaging about the WaterSense program. 
The contractor shall assume this will include developing information/write-ups to be included in 
the WaterSense Partner Pipeline (assume two short one to two (1-2) paragraph snip-its/articles) 
and maybe providing slides for the WaterSense partner forums (assume providing slides for four 
(4) forums). All of these activities, the WaterSense Partner Pipeline and WaterSense partner 
forum are organized through WA 02-01; however the contractor shall assume one 
comment/review from the EPA WACOR from this WA and once approved, shall then coordinate 
with ERG staff on WA 2-01 to include the deliverables from this subtask into the activities in WA 
02-01. 

4. Development of Partner Materials to Promote WaterSense- When requested by the WACOR, 
the contractor shall develop partner print materials to support the overall WaterSense brand 
and campaigns. The materials shall include print materials such as brochure, placards, in-store 
signage, banners, etc. In addition to print materials, the contractor shall also propose ideas for 
more interesting and engaging ways to present information. The contractor shall assume 
development of up to six (6) marketing designs for brand and per campaign. The contractor shall 
assume two (2) EPA WACOR reviews before finalizing the documents. After the receipt of EPA 
WACOR's approval, the contractor shall deliver a Government Printing Office (GPO)-ready print 
package to the WACOR for copies to copies to be printed by GPO of to the identified Partner for 
their own printing or via an FTP or similar vehicle to post online for retrieval and printing. 

5. Targeted Audience Outreach- When requested by the WACOR, the contractor shall develop 
and implement strategies for targeted outreach to two trade/professional communities. The 
contractor shall develop and implement a strategy helping trade/professionals to encourage 
their customers to replace older inefficient fixtures with WaterSense labeled fixtures. 
Messaging is needed to better inform customers that selecting WaterSense labeled products will 
lead to more water-saving, while not sacrificing performance. Examples of tools may include: 
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sample talking points, Q&As, training, sample media materials, brochures and fact sheets, 
signage, templates- print/web. 

Task 8 -Consumer Research 

1. In order to successfully support the WaterSense program, the contractor shall collect publicly­
available information on current market trends with regard to consumer attitudes towards 
green products and water efficiency including the WaterSense brand. This research shall result 
in one (1) brief (three (3) to eight (8) page) report in this period of performance covering the 
following potential topics: how Americans define green, how Americans define water efficiency 
efforts (conservation), what drives their purchase behavior, in which categories they're 
searching for green or water-efficient products, what messaging resonates with them, what 
messaging resonates with Americans in different areas ofthe US in regards to water-efficiency 
(conservation), re-evaluate WaterSense target audience, and what price points they are willing 
to pay. It may also cover American attitudes towards energy efficiency topics, such as: the 
products they purchase, who they blame for rising prices, how they prioritize energy efficiency, 
and what messages and programs motivate behavior change. 

2. In order to gauge the WaterSense program, the contractor shall make recommendations and 
conduct quantitative and/or qualitative research around WaterSense branding, messaging, etc. 
This includes creating questions, recruitment, conducting the research, compiling the 
answers/outcomes and final recommendations in a concise report. The contractor shall assume 
one (1) EPA WACOR review before finalizing the questions. After the receipt of EPA WACORs 
approval recruitment then conducting of focus groups or surveys will begin. All questions and 
research under this task shall conform to the approved Information Collection Request that has 
already been approved for WaterSense by the Office of Management and Budget, (EPA ICR No. 
2233.06, OMB Control No. 2040-0272). 

Task 9- Update WaterSense Style Guide 

The WaterSense Style Guide helps explain the WaterSense brand-the look, design, graphics, 
language, and facts that identify and describe the U.S. Environmental Protection Agency's (EPA's) 
WaterSense program. Presenting a consistent WaterSense identity is crucial for maintaining the 
program's credibility and for increasing the public's recognition and value of the WaterSense brand. 
The guide outlines how to use the WaterSense marks, with general standards provided first, 
followed by more specific instructions and mistakes to avoid when using the logos and labels. 
Graphic guidelines indicate what types of fonts, colors, and photos EPA and its contractors can use 
to promote the WaterSense program. In addition, the guide provides recommendations for what 
language to use when writing or talking about the WaterSense program; procedures to follow for 
fact-checking and proofreading; and document templates and guidelines to use when creating or 
printing materials. 

The Style Guide may need to be updated to reflect program changes. The changes may include, but 
are not limited to: creation or addition for a circular (print advertising retailers) logo and changes to 
the tactoid development and approval process if required. The contractor shall provide suggested 
updates to EPA and shall update the guide at the direction of the WACOR. The current WaterSense 
Style Guide was created under a previous work assignment and the contractor is in possession of it. 
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Task 10- Annual Accomplishments Report 

The contractor shall develop a program accomplishments report for the program activities occurring 
in calendar year 2015. The report shall be approximately one (1)-two (2) pages in length using a 
combination of images, infographics and graphics to summarize program results for print, web and 
social media. The contractor shall work with EPA to incorporate this information into the 
WaterSense website. No web development and coding will be required under this task as the 
contractor will not have primary responsibility for the web design, only the content. 

V. DELIVERABLE$ 

Unless specified above, due dates for deliverables are outlined in the chart below. The deliverables of these 
tasks are highly dependent on the progress and coordination of work with outside stakeholders, as well as 
other parts of the WaterSense program (e.g., specification development). All activities shall begin at the 
direction of the WACOR unless otherwise noted. Due dates for draft documents are identified in the table 
below. 

Documents prepared under this contract shall be provided in electronic format, compatible with the MS 
Office 2007 Suite. All documents shall be provided first as drafts. EPA may provide comments for the 
contractor to incorporate into the final documents. The final document format will be agreed upon by the 
EPA WACOR and the contractor in advance. The contractor shall also provide electronic copies of any data 
files developed in the course of this work assignment. 

The contractor shall discuss any disagreements with or questions on EPA-provided comments prior to 
submission of a final document. All deliverable revisions will be due back to the EPA WACOR no later than 
fifteen (15) calendar days after the contractor receives EPA feedback unless otherwise specified by the 
WACOR. If EPA chooses not to provide comments, the draft document will be accepted as final, and the 
contractor will be notified that no revisions are required. 

Deliverable Schedule: 

Task Subtask Deliverable Due Date 

0 Work plan Fifteen (15) calendar days after the contractor 
receives the work assignment. 

The contractor shall meet with the Weekly. 
WACOR either in person or via 
telephone approximately three to 
four (3-4) hours per month to 
discuss work assignment planning 
issues 

1 Planning and organizing up to three Meetings within two (2) weeks of receipt of 
(3) round tables/meetings with ten details from the WACOR. 
to fifteen (10 -15) stakeholders. 
The contractor and/or Meetings to be held minimally at the 
subcontractors shall meet beginning and end of contract year. 
approximately three times with the 
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WACOR either in person or via 
telephone for approximately three 
to four (3-4) hours/per to discuss 
2016 and the next three years 
(through 2019) Marketing/Strategic 
Plan for WaterSense. 
Marketing/Strategic Plan Within (3) weeks after conclusion of 

meetings. 

2 Subtask 2.1 Revamped/revised media outreach Within two (2) weeks of receipt of details from 
strategy the WACOR 
Press releases for major program Within three (3) weeks of receipt of details 
announcements from the WACOR to coincide with major 

program announcements outlined in the media 
strategy 

Quarterly highlights reports on Four (4) reports during this period of 
outreach progress and performance 
measurement including media 
placements, web hits when 
appropriate, and other 
measurements of reach. 

Revised target media list. Within three (3) weeks of request from 
WACOR 

Draft long lead strategy Within two (2) weeks of receipt of details from 
the WACOR 

Final long lead strategy Within two (2) weeks of receipt of EPA 
comments 

Draft long lead presentation Within two (2) weeks of receipt of details from 
the WACOR 

Final long lead presentation Within two (2) weeks of receipt of EPA 
comments 

Trade press blast emails Within three (3) weeks of receipt of details 
from the WACOR to coincide with major 
program announcements outlined in the media 
strategy. 

Trade articles as opportunities are Within two (2) weeks of receipt of details from 
identified. Draft and final versions. the WACOR; assume two (2) weeks for EPA 
(up to 10 over period of WACOR review. 
performance) 
Media question responses Within one (1) day of receipt of details from 

EPA WACOR unless otherwise specified. 
Subtask 2.2 Draft strategies and ideas for non- Within two (2) weeks of receipt of details from 

media outreach tools the WACOR 
Final ideas list of proposed Within two (2) weeks of receipt of EPA 
strategies and ideas for non-media comments 
outreach. 
For each of the selected concepts, Within two (2) weeks of receipt of details from 
the contractor shall deliver a draft the WACOR 
Final selected concepts Within three (3) weeks of receipt of EPA 
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comments 
Campaign material Support Within two (2) weeks of receipt of details from 

the WACOR 
Recommended updates brand Within two (2) weeks of receipt of details from 
materials and key message the WACOR 
documents 
Draft state fact sheets Within three (3) weeks of receipt of details 

from the WACOR 
Final state fact sheets in web-ready Within two (2) weeks of receipt of EPA 
format comments 

Subtask 2.3 Final, in needed, Fix a Leak Week Within two (2) weeks of receipt of details from 
2016 materials and pitching the WACOR, to be completed by end of 

February 2016 
Lessons learned/ideas white paper Within two (2) weeks of receipt of details from 
for Fix a Leak Week 2017 prep the WACOR, to be completed by end of May 

2016 
Begin brainstorm and design for Fix Within two (2) weeks of receipt of details from 
a Leak Week 2017 materials the WACOR, to be completed by end of 

November 2016 
2016 Sprinkler Spruce Up materials Within two (2) weeks of receipt of details from 
and pitching the WACOR, to be completed by end of March 

2016 
Lessons learned/ideas white paper Within two (2) weeks of receipt of details from 
for Sprinkler Spruce Up 2016 the WACOR, to be completed by mid-July 2016 
2016 Shower Better materials and Within two (2) weeks of receipt of details from 
pitching the WACOR, to be completed by end of August 

2016 
Lessons learned/ideas white paper Within two (2) weeks of receipt of details from 
for Shower Better 2016 the WACOR, to be completed by Mid-

December 2016 
2016 Tenth Year Anniversary Within two (2) weeks of receipt of details from 
materials and pitching the WACOR, to be completed as directed by 

WACOR. 

Lessons learned/ideas white paper Within two (2) weeks of receipt of details from 
for Tenth Year Anniversary 2016 the WACOR, to be completed by Mid-

December 2016 

As assigned, recommendations for Within two (2) weeks of receipt of details from 
WaterSense campaigns including, the WACOR, to be completed as directed by 
but not limited to, H2otel Challenge WACOR. 
and Commercial and Institutional 
outreach. 
As assigned, updates to marketing Within two (2) weeks of receipt of details from 
materials for WaterSense campaigns the WACOR, to be completed as directed by 

WACOR. 

Subtask 2.4 Weekly "WaterSense Articles of Every other Tuesday 
Interest" Distribution via email to 
existing distribution list 
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Quarterly outreach and media End of February, May, August and November 
results report, to be emailed to 
WACOR and included in 
highlights/measurement report in 
2.1. 

Monthly "WaterSense in the News" 1'1 week of every month 
Distribution via email to existing 
distribution list to be provided by 
the WACOR 

3 Subtask 3.1 Outline for proposed WaterSense Within two (2) weeks of receipt of details from 
Current quarterly e-newsletter the WACOR 

Draft WaterSense Current quarterly Within two (2) weeks of receipt of EPA 
e-newsletter and accompanying comments on outline 
draft email 
Final WaterSense Current quarterly Within two (2) weeks of receipt of EPA 
e-newsletter and send comments 
accompanying email 

Subtask 3.2 Widget concepts Within two (2) weeks of receipt of details from 
the WACOR 

Draft widgets Within two (2) weeks of receipt of EPA 
comments and sign off on concepts 

Final widgets Within two (2) weeks of receipt of EPA 
comments 

Subtask 3.3 Revamped/revised social outreach Within two (2) weeks of receipt of details from 
strategy the WACOR, to be completed by end of the 

period of performance 
Subtask 3.4 Draft/refresh Community-Based Within two (2) weeks of receipt of details from 

Social Marketing Workbook the WACOR 
1'1 draft/refresh Community-Based Within two (2) weeks of receipt of details from 
Social Marketing Workbook the WACOR 
2nd print material Community-Based Within one (1) week of receipt of EPA 
Social Marketing Workbook comments 
Final print material Community- Within one (1) week of receipt of EPA 
Based Social Marketing Workbook comments 

Subtask 3.5 Document distribution of widgets, Within two (2) days of receipt of details from 
banners, infographics, online the WACOR and at the end of the performance 
images, etc . period. 

4 Draft print material in support of Within three (3) weeks of receipt of details 
general WaterSense messages (up from the WACOR 
to 6 over period of performance). 
1'1 Draft print material in support of Within one (1) week of receipt of EPA 
general WaterSense messages. comments 
2nd print material in support of Within one (1) week of receipt of EPA 
general WaterSense messages. comments 
Final print material in support of Within one (1) week of receipt of EPA 
general WaterSense messages. comments 
Draft kid's educational/outreach Within three (3) weeks of receipt of details 
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material in support of general from the WACOR 
WaterSense messages. 
1'1 Draft kid's educational/outreach Within one (1) week of receipt of EPA 
material in support of general comments 
WaterSense messages. 
2nd Draft kid's educational/outreach Within one (1) week of receipt of EPA 
material in support of general comments 
WaterSense messages. 
Final kid's educational/outreach Within one (1) week of receipt of EPA 
material in support of general comments 
WaterSense messages. 
Distribution, as determined, of stock Within two (2) days of receipt of details from 
and non-stock photography, the WACOR 
testimonials, etc. used in 
WaterSense materials 
Determine if a photo shoot is Within two (2) weeks of reviewing photo 
needed. inventory 
Distribution, as determined, of Within two (2) days of receipt of details from 
royalty-free stock photography, etc. the WACOR 
for WaterSense Partner use. 
Provide draft input of images Within (2) weeks of receipt of EPA comments 
needed 
Draft update of one existing Within two (2) weeks of receipt of details from 
promotional item the WACOR 
Final promotional item Within three (3) weeks of receipt of EPA 

comments 
Draft mock-up of new promotional Within two (2) weeks of receipt of details from 
item the WACOR 
Final promotional item Within three (3) weeks of receipt of EPA 

comments 
Draft input to partner Within two (2) weeks of receipt of details from 
communications (partner forum or the WACOR 
partner pipeline) 
Final input to partner Within one (1) week of receipt of EPA 
communications (partner forum or comments 
partner pipeline) 

5 Fire drills Within one (1) to three (3) days from receipt of 
details from the WACOR 

6 Subtask 6.1 Editorial Review/Annual Update of Within two (2) weeks of receipt of details from 
Existing Awards Program Documents WACOR 
Draft any new Awards Documents Within three (3) weeks of receipt of details 

from WACOR 
Finalize any new Awards Documents Within two (2) weeks of EPA comments 

Subtask 6.2 Draft program materials Within three (3) weeks of receipt of program 
document details from the EPA WACOR 

2nd round draft program materials Within two (2) weeks of receipt of EPA 
comments 

Final program materials Within two (2) weeks of receipt of EPA 

18 



comments 

Subtask 6.3 Update template scoring Within one week of receipt of details from the 
worksheets WACOR, to be completed by end of April2015 
Finalize template scoring Within two weeks of receipt of EPA comments 
worksheets 
Summary of initial screening for Within three weeks of receipt of applications 
eligibility 
Assist in final review of eligible Within three weeks of details from WACOR, to 
applications and provide summary be completed by beginning of June 2015 

Subtask 6.4 Awards Ceremony Planning and Within one (1) week of receipt of details from 
Support Materials the WACOR 
Weekly award ceremony Weekly 
coordination status update email 

Subtask 6.5 Update Media Plan Within two (2) weeks of receipt of details from 
the WACOR 

Subtask 6.6 Develop text for web Within two (2) weeks of receipt of details from 
updates/postings the WACOR 
Finalize text for web Within one (1) week of receipt of EPA 
updates/postings comments 

7 Subtask 7.1 Provide Spec Rollout Plan At least six (6) weeks prior to release of draft 
spec 

Revise Spec Rollout Plan At least two (2) months prior to release of final 
spec 

Conduct Research and Develop By release of final specification 
Product Notification Form 
Present Recommendations to Within one (1) week of release of draft 
WACOR for partner outreach specification 
regarding new spec 
Implement partner outreach Start within one (1) week of WACOR approval 
regarding new spec and finish prior to release of final specification 

Subtask 7.2 Draft Response to Partner Query, Within one (1) day of receipt from partner 
send to WACOR for review 
Send response to Partner Within six (6) hours of receipt of final answer 

from WACOR 
Subtask 7.3 Draft partner print materials Within three (3) weeks of receipt of program 

document details from the EPA WACOR 
1'1 Round draft partner print Within one (1) week of receipt of EPA 
materials comments 
2nd round draft partner print Within one (1) week of receipt of EPA 
materials comments 
Final Draft partner print materials Within one (1) week of receipt of EPA 

comments 
Draft forum slide material. Within one (1) week of receipt of EPA 

comments 
1-2 rounds of slide material changes Within one (1) week of receipt of EPA 

comments 
Final Draft partner forum slide Within one (1) week of receipt of EPA 
materials comments 
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Subtask Submit draft strategy to EPA for Within two (2) weeks of receipt of details from 
7.4. review WACOR 

Submit final strategy to EPA for Within two (2) weeks of EPA comments 
review 
Submit draft tools to EPA for review Within two (2) weeks of receipt of details from 

WACOR 
Submit final tools to EPA for review Within two (2) weeks of EPA comments 

8 Subtask 8.1 Report due to EPA Within three (3) weeks of receipt of details 
from WACOR 

Subtask 8.2 Recommendations for quantitative Within three (3) weeks of receipt of program 
and qualitative research around document details from the EPA WACOR. 
WaterSense branding, messaging, 
etc 
Draft questions for quantitative Within three (3) weeks of receipt of program 
and/or qualitative research around document details from the EPA WACOR 
WaterSense branding, messaging, 
etc. 
Final draft questions for quantitative Within two (2) weeks of EPA comments 
and/or qualitative research around 
WaterSense branding, messaging, 
etc. 
Recruitment quantitative and/or Within three (3) weeks of final approval on 
qualitative research around questions from WACOR 
WaterSense branding, messaging, 
etc 
Conducting quantitative and/or Within three (3) weeks of final approval from 
qualitative research around WACOR 
WaterSense branding, messaging, 
etc. 
Finalizing/Recommendations from Within three (3) weeks of conducted research 
quantitative or qualitative research 
around WaterSense branding, 
messaging, etc. 

9 Provide suggestions on With 2 (2) weeks from receipt of direction from 
changes/updates to Style Guide WACOR 
Update Style Guide With four (4) weeks from receipt of direction 

from WACOR 
10 Initial suggestions for With two (2) weeks of receipt of details from 

Accomplishments Report EPA 
Draft of Accomplishments 2014 With two (2) weeks of receipt of direction from 
Accomplishments Report EPA 
Final of Accomplishments 2014 With two (2) weeks of receipt of direction from 
Accomplishments Report EPA 

VI. MISCELLANEOUS 

A. Software Applications and Accessibility. 
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Word processing files delivered to the Government shall be Microsoft Word, 8.0 or higher. All software and 
electronic information technology shall conform to the requirements relating to accessibility as detailed to 
the 1998 amendments to the Rehabilitation Act, particularly, but not limited to, §1194.21 Software 
applications and operating systems and §1194.22 Web-based intranet and internet information and 
applications. See: http://www.section508.gov. 

• Preferred text format: MS Word, 8.0 or higher (MS Office 2003 or higher) 

• Preferred presentation format: Power Point, Office 2003 or higher 
• Preferred graphics format: Each graphic is an individual GIF file 
• Preferred portable format: Adobe Acrobat, Version 6.0 

B. Travel. 

Travel is expected for this work assignment. Any travel chargeable to this work assignment shall be 
allowable only in accordance with the limitation of FAR 31.205-43 and FAR 31.205-46, and must be 
approved by the EPA Contracting Officer Representative (COR) prior to travel taking place. The WACOR will 
provide at least a two week notice of any non-local travel. For planning purposes, the contractor shall 
assume four (4) to five (5) two (2) to three (3) day trips, will be required over the course of this Work 
Assignment. As outlined in Task 6, one trip requires attendance at the WaterSmart Innovations Conference 
for approximately three (3) days in Las Vegas, NV held from in October 5-7, 2016. Any other specific travel 
proposed for completion of this work assignment must be approved in writing by EPA in advance. 

C. Release of Data and Information. 

All information collected and developed under this Agreement is the property of the U.S. EPA and shall not 
be released to the public or used for other work or projects, including EPA or other federal work, without 
written authorization of the CO. 

D. Conference/Meeting Guidelines and Limitations: 

All appropriate clearances and approvals required by Agency policy in support of any and all conference 
related activities and expenses, including support of meetings, conferences, training events, award 
ceremonies and receptions, including the form 5170 for all meetings costing more than $20,000, shall be 
obtained by the EPA Contract Level COR as needed and provided to the Contracting Officer (CO). Work 
under conference related activities and expenses shall not occur until this approval is obtained and provided 
by the EPA Contract Level COR. Conference expenses are all direct and indirect costs paid by the 
government and include any associated authorized travel and per diem expenses, room charges for official 
business, audiovisual use, light refreshments, registration fees, ground transportation and other expenses as 
defined by the Federal Travel Regulations. All outlays for conference preparation should be included, but 
the federal employee time for conference preparation should not be included. After notifying EPA of the 
potential to reach this threshold, the Contractor shall not proceed with the task(s) until authorized to do so 
by the Contracting Officer. 

E. Contractor identification 
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Contractor personnel shall always identify themselves as Contractor employees by name and organization and 
physically display that information through an identification badge. Contractor personnel are prohibited from 
acting as the Agency's official representative. 

The Contractor shall refer any questions relating to the interpretation of EPA policy, guidance, or regulation 
to the Work Assignment Contracting Officer Representative 

F. Technical Direction 

The Contract level COR or an authorized individual is permitted to provide technical direction. Technical 
direction must be within the statement of work of the contract and includes: (1) Direction to the contractor 
which assists the contractor in accomplishing the Performance Work Statement, (2) Comments on and 
approval of reports or other deliverables. Technical direction will be issued in writing or confirmed in writing 
within five (S) calendar days after verbal issuance. One copy of the technical direction memorandum will be 
forwarded to the Contracting Officer and the Contract Level Contracting Officer Representative. 

G. Management Controls 

All printing shall be in accordance with clause H.2 (Printing) of the contract. 

VII. QUALITY ASSURANCE SURVEILLANCE PLAN 

All tasks are to be completed on or ahead of schedule unless EPA and the contractor mutually agree to a 
schedule change. 

The contract level QASP applies to this work assignment. 

VIII. RELEASE OF DATA AND INFORMATION 

All information collected and developed under this Agreement is the property of the U.S. EPA and may not 
be released to the public or used for other work or projects, including EPA or other federal work, without 
written authorization of the CO. 
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PERFORMANCE WORK STATEMENT 
Technical Evaluation and Market Assessment Support for the 

WaterSense Program 
Contract No. EP-C-14-014 

Work Assignment No. 2-03 

I. ADMINISTRATIVE (PWS Area 3.3) 

A. Title: WaterSense New Homes & Outdoor Partner Support 

B. Period of Performance: lssuance-2/13/17 

C. Work Assignment Contracting Officer Representative (WACOR) 

Jonah Schein 
US EPA (MC: 4204M) 
1200 Pennsylvania Avenue, N.W. 
Washington, DC 20460 
(202) 564-2720, FAX: (202) 501-2396 

Alternate Work Assignment Contracting Officer Representative (Ait WACOR): 
Stephanie Tanner 
US EPA (MC: 4204M) 
1200 Pennsylvania Avenue, N.W. 
Washington, DC 20460 
(202) 564-2660, FAX: (202) 501-2396 

D. Quality Assurance: 

The requirements do include environmental measurements, etc., therefore a supplement 
programmatic quality assurance project plan (PQAPP) is required. The PQAPP submitted under 
Work Assignment B-01 under this contract is applicable to this Work Assignment. It does not 
need to be resubmitted. 

E. Background: 

EPA launched WaterSense, a voluntary partnership program to enhance the market for water­
efficient products and practices in June 2006. The program seeks to provide information to 
residential, commercial and industrial consumers to help them select water-efficient products 
and adopt water-efficient practices; encourage manufacturers and service providers to increase 
the water-efficiency of their offerings; provide a turn-key approach to promoting water 
efficiency for local officials and organizations to use in their efforts; and inform the public about 
the importance of using water resources efficiently. 

The Contractor shall provide program development and operation support for this initiative. For 
each of the following tasks, EPA will make results of previous research and program 
development materials available as necessary. For all tasks, the Contractor shall provide all 
source files and content to EPA with final deliverables. For each of the following tasks the 
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Contractor shall be required to coordinate with other Contractors supporting the water­
efficiency program as necessary. The Contractor shall also be required to coordinate certain 
activities with other EPA offices or other organizations outside of the EPA. Any instance where 
the contract is communicating with other EPA offices or organizations outside of EPA the 
Contractor shall communicate that they are working as a Contractor to the EPA's Office of 
Water. The Contractor shall be familiar with EPA's Office of Public Affairs (OPA) guidelines, 
standards, best practices, technical requirements for Web site design and publications and all 
deliverables shall comply with those requirements. 

II. OBJECTIVE: 

The objective of this Work Assignment is to provide support to the WaterSense program partners and 
stakeholders in three areas: (1) the WaterSense labeled homes program, (2) the professional 
certification labeling program, and (3) the outdoor sector. 

This Work Assignment shall include activities to provide administrative support, while maintaining 
regular contact with EPA personnel. In order for the Contractor to fulfill the requirements of the tasks 
specified in this work assignment, it will require information, reports, analysis, etc from other WAs 
under this contract; however no work will be duplicated in any two WAs. While every effort has been 
made to anticipate programmatic needs and deliverable timeframes, the Contractor may be asked to 
complete a task assignment within the scope of the task description detailed below on a shorter 
timeframe than originally anticipated. 

Ill. TASK DETAIL: 

The Contractor shall perform the following tasks: 

Task 1: Contract Management 

Subtask 1.1: Workplan and Budget Development 
The Contractor shall prepare a detailed work plan and budget for the accomplishment of the indicated 
tasks in accordance with the Work Assignment clause (EPAAR 1552.211-74). The work plan shall include 
a description of: (a) proposed staff; (b) an estimate of hours to be spent on each task by each staff 
person (prime and subcontractors); and (c) a list of deliverables, with due dates and schedule for 
deliverables. This task also includes monthly progress and financial reports which shall conform to the 
requirements particularized to the clause, F.2 REPORTS OF WORK (EPAAR 1552.211-70). 

Subtask 1.2- Work Assignment Management 
The Contractor shall coordinate conference calls with the WACOR and task manager (TM) and/or other 
relevant EPA staff as needed (assumed every two weeks) to discuss progress made within these 
subtasks. Conference calls will typically last one (1) hour or less. The Contractor shall send a list of topics 
to be discussed to the EPA WACOR or TM at least one (1) day in advance of each conference call. 

Task 2: New Homes Partner Support 
All activities listed in this task are contingent upon technical direction from the WACOR. The objective of 
this task is to provide support for the development and implementation of the marketing and outreach 
portion of WaterSense's efforts in the new homes sector. This refers to the support of partners who 
produce, sell, or promote WaterSense labeled homes in the United States as well as materials geared 
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toward the educating the general population. It involves the Contractor support of conducting outreach 
within the homebuilding sector to promote the WaterSense program, as well as promoting the new 
homes program to other WaterSense partners and providing feedback on potential changes to the 
specification. 

Subtask 2.1- Conduct Sector-Specific Market Research 

In order to successfully support the WaterSense program, the Contractor shall monitor home-building 
sector trends by engaging in ongoing research. This research shall be informal in nature and might 
consist of discussions with industry experts, reading trade journal articles, and/or perusing relevant 
websites. 

For planning purposes, areas of research may include: the market for water-efficient and green new 
homes, multifamily homebuilding industry, non-retail purchasing behavior for new homes, identification 
of potential partners associated with the home building industry, purchasing information and trends for 
new homes, effective messaging and social marketing for the home buying market, potential cost 
implications of building a water-efficient new home, industry response and perception to current or 
future WaterSense requirements, and other research deemed important to the success of the program. 

The results of this ongoing research shall be submitted to the TM in the form of a brief (one (1) page 
maximum) summary. 

Subtask 2.2- Support Strategic Planning 

EPA will require the Contractor's input in strategic planning for marketing and outreach activities in the 
new homes sector. This assistance will take the form of an annual (calendar year) outreach work plan, 
which should be based on research gathered under Subtask 2.1 and collaboration with the TM and 
WACOR. The strategy should include overarching goals and specific strategies, activities, and timelines 
for achieving those goals. The contractor will be provided the overarching goals upon issuance of the 
WA, but the Contractor shall be responsible for identifying strategies, activities, and timelines for 
achieving those goals. Previous examples of this type of work include the Partner Outreach Work Plan 
developed under EP-C-09-008 WA 1-03. 

Subtask 2.3- Maintain a Suite oflndustrv Targeted Homes Materials and Partner Tools 

The Contractor shall provide support in developing and maintaining the suite of materials for the New 
Homes program. This includes, but is not limited to: the new homes toolkit for builders, providers, home 
builders associations (HBAs); recruitment tools for providers, HBAs and other WaterSense partners; 
supporting materials for plumbers and landscapers; and the WaterSense Blueprint newsletter. 
Previously developed tools will be provided to the Contractor by the WACOR. 

In addition to drafting partner tools, the Contractor shall support the development of partner outreach 
materials. This shall include the drafting and distributing of approximately five blast emails and two (2) 
to three (3) short articles (one (1) to (2) two paragraphs) in the Partner Pipeline and other affiliated 
publications. In addition, this shall include drafting and distributing the WaterSense Blueprint, a 
newsletter geared towards partners and stakeholders with interests in building, inspecting/certifying, 
and promoting WaterSense labeled new homes. The Blueprint resembles in format and layout the 

3 



WaterSense Current, but subject matter will focus primarily on supporting the WaterSense labeled new 
homes program. 

Many of WaterSense's existing partner materials and tools were originally developed four (4) to (S) five 
years ago, prior to release of the revised specification for water-efficient new homes, and therefore do 
not incorporate some aspects of the revised specification. The Contractor shall make recommendations 
for revising, updating, and improving relevant partner materials and tools to support the new homes 
portion of the WaterSense program. 

In addition, the Contractor shall plan to assist in the development of five (S) to ten (10) new 
tools/materials and/or revisions to existing materials during this work assignment period of 
performance. Examples of tools/materials may include: sample talking points, case studies, event/trade 
show materials, sample media materials, training for staff, web templates, bill stuffers, webinars and 
other materials deemed important to the success of the program. 

See below for details: 

a. Develop/Update WaterSense Labeled Homes Tools: WaterSense Partner Tools provide program 
partners with resources they need to understand and promote the program to stakeholders and 
consumers. The Contractor shall support in the development, revisions, updates, and improvements 
of the New Homes Builder, Trade, Provider and HBA Tools. These tools shall include a wide range of 
materials and templates that help partners promote the WaterSense program and messages, such 
as: program mark guidelines, sticker/certificate printing tool, sample press releases and letters to 
the editor, website templates, point of sale materials, tools and messages, brochures, factoids, etc. 
The Contractor has access to existing tools (also located on the previously mentioned WaterSense 
project site). 

The Contractor shall also provide specific assistance to collect feedback from builder and provider 
partners on the effectiveness of the homeowner manual template included in the builder partner 
toolkit on the partner website. The Contractor shall use the information collected to make revisions 
to the manual and other tools after receiving technical direction from the WACOR. 

b. Develop/Update Non-Builder/Provider Partner Tools: In order to support this program effectively, 
the Contractor shall update existing tools and create and provide new tools to existing partners and 
market influencers (such as utilities, local governments, plumbers, landscapers/irrigation 
professionals, realtors and inspectors) to educate and encourage their clients, members, builders 
etc to participate in the WaterSense New Homes Program. 

Subtask 2.4 -Recruitment & Support of Local Promotional Efforts 

The Contractor shall provide support to EPA to recruit and support builder partners for the new homes 
program. This recruitment will be national with a particular focus on multifamily builders/developers 
and on target communities identified by EPA. A national recruitment strategy using existing partners 
and challenge efforts may be phased in to this effort over time if needed. This assistance shall take the 
form of finalizing a recruitment rollout plan, which should be based on research gathered under Subtask 
1.1 and collaboration with the TM and WACOR. The strategies shall include overarching goals and 
specific strategies, activities, and timelines for achieving those goals. The TM will provide input on the 
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overarching goals, but the Contractor shall be responsible for identifying strategies, activities, and 
timelines for achieving those goals and all technical direction will be provided by the WACOR. Previous 
examples of this type of work include the 2010 Partner Outreach Work Plan developed under EP-C-09-
008 WA 1-03. 

Examples of potential goals may include, but are not limited to, the following: identifying and working 
with influencers in the industry to promote WaterSense to builders, providers and HBAs, increase 
WaterSense visibility in the residential new construction marketplace, identify builders/providers/HBAs 
who are already interested in green building or water efficiency to become WaterSense partners, and 
use Web 2.0 strategies to increase awareness of the new homes program. Specific activities shall 
include, but are not limited to: 

a. The Contractor shall support quarterly one (1) -two (2) hour calls and/or webinars with interested 
builders/providers/HBAs to discuss the certification and labeling process. The Contractor shall 
identify the appropriate stakeholders to participate, give recommendations on agenda items and 
develop a preliminary draft presentation for the calls. The Contractor may be asked to set up and/or 
participate in the call or webinar per direction by the TM. 

The Contractor shall support approximately ten (10), one (1) hour long, telephone calls, online 
webcasts, and meetings with utilities, local/state government, and other key local/state water 
conservation organizations to thoroughly introduce and incorporate WaterSense's new homes 
program into a community's water conservation efforts. WaterSense anticipates select stakeholders 
will request support in initiating and developing local promotions. Based on previous 
requests/interactions, the Contractor shall submit a brief (one (1) page) strategy recommending 
which stakeholders to work with in the event that none request help. The Contractor shall respond 
to Helpline requests from these interested communities (assume three (3) to five (S) communities) 
to support the development of local programs and campaigns. Responses may include developing 
tools to assist in media outreach including Q&As,articles, press releases etc. Responses shall also 
include, but are not limited to: strategy development, community tools, logistics support for one (1) 
to two (2) outreach/media events, one half-day workshop for partners, and one (1) public 
announcement per promotional community. Logistical support for the workshops may include 
developing agendas, power point presentations, and other materials to support the meeting. The 
Contractor may be asked to participate in the workshop, and if so may be asked to take notes and 
provide a meeting summary to the EPA TM within one (1) month of the workshop. The Contractor 
may be asked to set up and/or participate in the call or webinar per technical direction from the 
WACOR. 

If required, the contractor shall secure meeting space for WaterSense New Homes meetings as 
directed by the WACOR. If required, all conditions of Section V.D (below) must be met before any 
related expenses occur. Meeting space shall include but is not limited to the rental of a room, 
audio-visual equipment, and sound equipment. 

All appropriate clearances and approvals required by Agency policy in support of any and all 
conference related activities and expenses, including support of meetings, conferences, training 
events, award ceremonies and receptions, shall be obtained by the EPA WACOR and contract level 
COR as needed and provided to the Contracting Officer. Work under conference related activities 
and expenses shall not occur until this approval is obtained and provided to the CO. Conference 
related purchases are not expected to exceed $20,000 under this contract. OWM will provide an 
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executed EPA Form 5170. All additional costs must be approved by the Contracting Officer before 
they are incurred. 

b. Based on the recent momentum from ongoing collaborations with ENERGY STAR, Indoor airPLUS 
(lAP) and Habitat for Humanity Metro Denver, WaterSense would like to continue the targeted 
recruitment of other Habitat affiliates and other affordable housing builders, providers and 
agencies/stakeholders. The contractor shall propose and then develop tools and materials to 
support the recruitment of affordable builders as well as recommendations for coordinating with 
Habitat for Humanity at the local, regional and national levels. These tools may include, but are not 
limited to: community tools, regional case studies, webinars, fact sheets, Q&As, blog or article 
templates etc. The contractor shall plan on developing no more than three (3)- five (5) tools under 
this section. 

Subtask 2.5- Update New Homes Content on the Public Website 

The Contractor shall develop content for the WaterSense website as provided in technical direction from 
the WACOR. Web content development for updates will likely be needed to update the pages relating 
to new homes that are geared towards the consumer, builder/provider partners and other stakeholders 
that can't partner with WaterSense (i.e. inspectors and realtors.) The content is anticipated to consist of 
updates of current text on pages and the creation of entirely new pages. All web content shall comply 
with section 508 and other EPA's Office of Public Affairs (OPA) guidelines. The Contractor shall develop 
text for approximately one (1) major, and possibly two (2)- three (3) minor web updates/postings of 
one (1) to two (2) web pages each throughout the period of performance. 

Task 3: Professional Certification Labeling Program 

The WaterSense program requires a set of competent professionals to install and promote services and 

WaterSense labeled products in the marketplace. At this time, the WaterSense program has released 

three (3) specifications to label programs in the irrigation field. The program will continue to evaluate if 

specifications for additional professional categories would help advance water use efficiency. 

All activities listed in this task are contingent upon direction from the WACOR. The objective of this task 

is to provide support for the Professional Certification Labeling program. This task involves: research 

support and specification development for the professional certification organization (PCO) labeling 

program (sub-task 3.1), and Implementation and Management of the Professional Certification Labeling 

Program (sub-task 3.2). 

Sub-Task 3.1: Research Support and Specification Development for the Professional Certification Labeling 

Program 

The Contractor shall provide support to the WaterSense program to develop a specification to label a 

new professional certification program, which may cover professional activities associated with indoor 

or outdoor water use. Building on work developed under Contract No. EP-C-14-014, Work Assignment 

no. 1-02, subtask 3.2, the Contractor shall continue updating the existing Professional Certification 

Program Research Report to assist in identifying certification programs of interest and shall develop a 

Notification of Intent (NOI) to announce WaterSense's intent to label an additional professional 

certification program. In developing an NOI, draft specification, or final specification, the Contractor 

shall proceed in accordance with the WaterSense specification development guidelines. 

6 



a. General Research on Potential Professional Certification Programs: Under EP-C-09-008 WA 3-

13 Subtask 3.4, the Contractor produced a research report titled Professional Certification Program 
Research Report that advised the WaterSense program on new professional certification programs to 

label. Upon direction of the WACOR, the Contractor shall review and update the Research Report to 

capture any changes in the industry since the report was finalized. EPA will use the report to decide on 

one (1) certification program type for which to develop a specification. The Contractor shall keep the 

WACOR abreast of research findings on a regular basis as determined and communicated by the WACOR 

at the initiation of the research. 

b. Focused Research on a Potential Professional Certification Program: When EPA decides on one 

(1) certification program type for which to develop a specification, or label (under consideration are 

landscape designers, landscape architects, irrigation water managers, architects, and plumbers), EPA will 

inform the Contractor. At that time, the Contractor shall begin to research the certification programs 

available within that program type to understand program structures to guide EPA in specification 

development. The research report shall include, but not be limited to: the number of existing programs 

in the market, the number of professionals certified through the programs, the exam content 

requirements for the certification test, and potential resource needs for EPA to implement the program. 

The Contractor shall provide a report summarizing their findings. For planning purposes the Contractor 

shall assume the report to be under 20 pages in length. The Contractor shall keep the WACOR abreast of 

research findings on a regular basis as determined and communicated by the WACOR at the initiation of 

the research. 

c. Notification of Intent (NOI): This is the process by which WaterSense formally declares its intent 
with respect to developing a new specification for professional certifying organizations, such as a 
specification for plumbers based on the focused report developed under sub-task 3.2d in WA 1-03. The 
NOI summarizes information gathered during the technical and market research conducted under sub­
task 3.2d.1 in WA 1-03 and Subtask 3.4a in EP-C-09-008 WA 3-13. The NOI outlines gaps in research and 
information needed to proceed. The main objective of this process is to engage the stakeholder 
community and obtain information needed to fully develop a specification or other WaterSense output 
document. This process shall also include review and analysis of any comments received, development 
of a plan for conducting any further research needed to complete the draft specification. 

The Contractor will initiate the NOI process upon direction by the WACOR. During the NOI development 
process, the Contractor shall work with EPA to engage a broad spectrum of stakeholders including: non­
government organizations (NGO), trade and professional associations, certification programs, 
conformance assessment bodies, standard setting bodies and utilities. Input from stakeholders can be 
obtained from a range of mechanisms from simple conference calls to formal meetings, as appropriate. 
The Contractor shall have a system in place for tracking and managing input from stakeholders and the 
general public. This process is highly dependent on the industry and complexity of the technology, but 
should follow the instructions outlined in the WaterSense Specification Development Guidelines 
(Guidelines), of which the Contractor is in the possession. Detailed information on the development of 
the NOI is included in the Guidelines. The Contractor shall also develop tracking material for each task as 
necessary. 

The Contractor may need to attend non-local meetings with relevant stakeholders for information 

gathering purposes as part of this task. The Contractor can expect to attend 1-2 meetings of 1 day each 
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as part of this task. For planning purposes, the contractor shall assume two (2), one (1)- two (2) day 

trips for this work assignment. The WACOR will provide at least a two week notice for any meeting. 

d. Draft Specification: Once WaterSense has answered the outstanding questions in the NOI, the 

specification development process can begin. When directed by the WACOR, the contractor shall 

develop the draft specification in accordance with the Guidelines supplied to the contractor and based 

on information developed during the research and NOI phases. This process shall require the contractor 

to coordinate up to three public meetings of two to three (2-3) hours, as appropriate to handle 

comments from the stakeholder community. These meetings will take place via webinar or at another 

industry event so that contractor will not need to rent or locate space for the meetings. In addition, the 

contractor shall prepare the Supporting Statement which summarizes the intent of the specification, 

research and cost effectiveness of the proposed specification and other documents as described in the 

Guidelines. The contractor can expect to complete up to two (2) Draft Specifications for products as 

part of this work assignment. 

e. Final Specification: At the conclusion of the draft specification comment period the contractor 

shall begin development of a final specification. The contractor shall develop the final specification in 

accordance with the Guidelines supplied to the contractor and based on additional information 

gathered or any further research identified during the comment period. This process shall generally 

include review and adjudication of all comments received, development of a plan for and conducting 

any further research needed to complete the specification. The contractor can expect to complete up to 

two (2) Final Specification for products as part of this work assignment. 

Sub-Task 3.2: Implement and Manage Professional Certification Labeling Program 

At this time, the WaterSense program has released a WaterSense Professional Certification Program 

Labeling System and three (3) specifications to label programs in the irrigation field. The Contractor shall 

provide support to review applications, support Professional Certifying Organization (PCO) partners, and 

administer the program. 

a. Review applications for PCO approval and labeling programs: The Contractor shall process and 
review professional certifying organization (PCO) applications according to protocols developed under 
Contract No. EP-C-14-014, Work Assignment No. 1-03, subtask 3.2a. This shall include: answering 
questions from the applicant while they are preparing the application, acknowledging receipt of the 
application, reviewing the application based on the requirements outlined in the WaterSense 
Professional Certification Program Labeling System and appropriate specification, communicating with 
the applicant about any areas that need additional information, and providing a summary of the 
strengths and deficiencies of the application to the WACOR. The Contractor shall then submit this 
summary to the WACOR for approval or disapproval. Upon WACOR approval or disapproval of an 
application, the Contractor shall notify the applicant of the decision. The Contractor can expect four (4) 
-six (6) applications for PCO approval, ten (10)- fourteen (14) applications for adopting PCO approval, 
and six (6)- eight (8) applications to label programs. The Contractor shall keep the WACOR informed of 
all new applicants and the progress of the application review. 

b. PCO Partner Support: The Contractor shall provide support to newly approved and existing PCO 
partners. This support shall include on-boarding newly approved PCOs and quarterly communication to 
existing PCOs. The Contractor shall communicate with new PCO partners to properly acclimate these 
organizations to their newly acquired role. Communication shall include, but not be limited to, an 
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explanation of proper label use, the WaterSense Partner Resource website and the relevant resources 
available, expectations for sending program information to certified professionals, the quarterly and 
annual reporting requirements, and soliciting feedback on support needed from WaterSense. For 
planning purposes, the Contractor can expect four (4)- six (6) new PCOs and ten (10)- fourteen (14) 
new adopting PCOs. In addition, on a quarterly basis, the contractor shall coordinate communication 
with the PCO partners to solicit feedback on ways WaterSense can best provide partner support and the 
dissemination of WaterSense outdoor water use and irrigation information to all PCO partners. During 
these quarterly communications, the contractor shall also communicate pertinent program activities, 
such as the outdoor requirements in the new homes specification, collecting feedback on campaign 
materials, encouraging participation in outdoor related campaigns, and coordinating to disseminate 
information to certified professionals. Upon direction of the WACOR, the contractor will also develop 
materials to help market the PCO program and irrigation professionals to other sectors such as water 
utilities. 

c. Implement Directory of Certified Professionals: As specified in the WaterSense Professional 

Certification Program Labeling System, of which the contractor is in possession, EPA will collect a list of 

certified professionals from each PCO quarterly and publish that list in a consolidated directory of 

certified professionals that was completed under Contract No. EP-C-14-014, Work Assignment No. 1-03, 

subtask 3.2c. 

The contractor shall communicate with each PCO on a quarterly basis to request the submittal of data. 

Once all quarterly data is submitted, the contractor shall then use the submitted data to update the 

directory. The contractor shall provide support to and answer questions from PCOs regarding data 

submittal. The contractor shall continue developing standard operating procedures for the collection of 

data from the PCO partners and the updating and publishing of data in the directory. 

Task 4: Outdoor Sector Support 

All activities listed in this task are contingent upon direction from the WACOR. The objective of this task 

is to provide support for the Outdoor Sector of the WaterSense program. This task involves: strategic 

planning for the outdoor sector (sub-task 4.1), support for outreach on outdoor water-efficiency (sub­

task 3.3), and conference travel (sub-task 4.4). 

Sub-Task 4.1: Strategic planning for the Outdoor sector 

The contractor shall continue to build upon the strategic plan, developed under Contract No. EP-C-14-

014, Work Assignment No. 1-03, subtask 4.1, to guide the future direction of WaterSense's outdoor 

sector. In coordination with the WACOR, the contractor shall revisit the existing programmatic goals 

and identify any changes or additions needed. Then, the WACOR and contractor shall identify short and 

mid- term activities to achieve the goals. Planning should encompass all areas of the outdoor sector, 

including but not limited to, labeled product, programs and new homes support, professional 

certifications, and changing consumer perceptions. For planning purposes, the final plan should be no 

more than five (5) pages long. 

Sub-Task 4.2: Support for Outreach on Outdoor Water Efficiency 

a. Outdoor Marketing and Outreach: Addressing outdoor water use presents a substantial 
opportunity for water savings. Under this subtask, the Contractor shall develop five (5)- seven (7) new 

9 



materials and revise two (2)- four (4) existing materials to help WaterSense spread a message of 
outdoor water efficiency. Developed messaging shall focus especially on WaterSense's top four (4) 
outdoor messages: 

(1) Use certified irrigation professionals 
(2) Design the landscape for water efficiency 
(3) Use the right amount of water in the landscape 
(4) Replace standard equipment with WaterSense labeled models (currently limited to 
weather-based irrigation controllers (WBIC), but could extend to additional product 
categories). 

Developed materials may include, but are not limited to, a campaign to encourage hiring certified 
professionals; a webinar series to promote irrigation professionals and smart outdoor practices; 
materials for PCOs to help engage irrigation professionals with WaterSense; materials to effectively 
promote labeled controllers; materials to effectively promote any newly specified outdoor products 
such as soil moisture sensors and pressure regulating sprinkler bodies; brochures on water-efficient 
landscaping; new content for the Smart Outdoor Practices section of the WaterSense website; materials 
to promote the new directory of certified professionals; new tools or graphics to promote Sprinkler 
Spruce-Up; adapting existing outdoor or irrigation content to incorporate systems level approaches; 
messaging in the form of web banners and other items for WaterSense social media outlets to garner 
attention to WaterSense outdoor campaigns; new tools such as a "Is a WBIC Right for Me" quiz and a 
step-by-step guide on developing a WBIC rebate program; and briefings, presentations, and other 
outdoor sector materials (e.g., graphics, infographics, briefing slides, talking points, fact sheets) for use 
within and outside of the Agency in consultation with EPA personnel. 

For the development of new content or revision to existing content, the Contractor shall submit draft 

versions for EPA approval. The Contractor shall make EPA-approved revisions and provide final versions 

of the materials, incorporating any revisions. The Contractor shall make final versions of the materials 

available on the WaterSense Partner Resources website or WaterSense public website, as directed by 

the WACOR. 

b. Partner Event to Promote Labeled Controllers: The contractor shall continue the work initiated 

under Contract No. EP-C-14-014, Work Assignment No. 1-03, subtask 3.3b, to support planning for a 

partner event to promote the use of labeled controllers to be held spring and summer 2016. The 

contractor shall continue to coordinate planning the event, including but not limited to, supporting host 

and supporting partners communication, identifying and creating materials needed, identifying 

promotional opportunities, and creating promotional materials (e.g. social media posts, targeted 

emails). 

c. Develop Targeted Marketing Strategy for Labeled Controllers: WaterSense began labeling 

weather based irrigation controllers (WBICs) in 2012 and has seen low market penetration for this 

product. In coordination with the WACOR, the contractor shall use past research developed under 

Contract No. EP-C-14-014, Work Assignment No. 1-03, subtask 3.3c to develop a targeted plan to 

enhance marketing for WBICs. The contractor shall use past interviews with WaterSense partners and 

industry professionals to inform strategy development. Using information obtained from past 
interviews, the contractor shall work with the WACOR to develop a targeted marketing plan. For 

planning purposes, the Contractor shall assume the marketing plan to be under five (5) pages. The 
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marketing plan shall include, but not be limited to, identifying goals and activities, a timeline to achieve 

the identified goals, and identifying potential partners to support the strategy. 

Sub-Task 4.3: Conference Travel 

For planning purposes, the Contractor shall assume one (1), four (4) -day trip will be required to support 
WaterSense activities related to irrigation professional certification and outdoor water efficiency 
outreach. The Contractor can expect to attend one Irrigation or Outdoor Conference, location and date 
TBD. 

Based on WaterSense's needs at the conference, the Contractor may be tasked with developing the 
following: technical session presentations, facilitate or attend technical sessions, and/or develop and 
disseminate conference specific promotional materials. Details of the extent of support will be provided 
by the EPA WACOR to the Contractor through written technical direction. 

Following the conference, the Contractor shall prepare and submit a brief (two (2)- three (3) page) 

report summarizing relevant conference highlights to the EPA WACOR. Based on the type of support 

provided, the report should include such information as attendance at the WaterSense exhibit, types of 

questions asked by the attendees, feedback on WaterSense or WaterSense labeled products and 

services, names of WaterSense partners exhibiting, number of attendees and comments/questions at 

pertinent technical sessions, promising contacts, potential partners, and media questions/inquiries. 

IV. DELIVERABLE$ 

Documents prepared under this contract shall be provided in electronic format, compatible with the MS 
Office Suite. The Contractor shall be familiar with EPA's Office of External Affairs and Environmental 
Education (OEAEE) guidelines, standards, best practices, technical requirements for web site design and 
publications and all deliverables shall comply with those requirements. All documents shall be provided 
first as drafts. EPA may provide comments for the Contractor to incorporate into the final documents. 
The final document format will be agreed upon by the EPA WACOR and the Contractor in advance. The 
Contractor shall also provide electronic copies of any data files developed in the course of this Work 
Assignment. 

The Contractor shall discuss any disagreements with or questions on EPA-provided comments prior to 
submission of a final document. All deliverable revisions will be due back to the EPA WACOR no later 
than 15 calendar days after the Contractor receives EPA feedback unless otherwise specified by the 
WACOR. If EPA chooses not to provide comments, the draft document will be accepted as final, and the 
Contractor will be notified that no revisions are required. 
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Task Task Title Subtask Deliverable Due Date 

1 Work Plan and 1.1 Work Plan Per contract 
Budget requirements 

1.1 Monthly Progress Report Monthly 
1.2 Conference calls with WACOR and Bi-weekly or as needed 

TM 
Task Task Title Subtask Deliverable Due Date 

2 New Homes 
Partner Support 
Sector Specific 2.1 Sector-Specific Market Research Within three (3) weeks 

Market Research Report of WACOR direction 
Strategic Planning 2.2 Annual Outreach Work Plan for January 2017 

New Homes Partners 
New Homes 2.3 New Homes Partner Toolkit Semi-annually 
Materials & Recommendations 

Partner Tools 
2.3 a Draft Partner Tool/Revisions to Within three (3) weeks 

Tools of WACOR direction 
2.3 a Final Partner Tools Within two (2) weeks of 

TM comments 
2.3 b Draft Partner Support Materials Within three (3) weeks 

of WACOR direction 
2.3 b Final Partner Support Materials Within two (2) weeks of 

TM/ WACOR comments 
Recruitment & 2.4 Develop Recruitment Rollout Plan Within three (3) weeks 

Support of Local of WACOR direction; to 
Promotional be completed by end of 

Efforts November 2014 
2.4 a,b Draft Materials for Caii/Webinar Within three (3) weeks 

w /Interested of WACOR direction 
Stakeholders/Partners 

2.4 a,b Finalize Materials for Caii/Webinar Within two (2) weeks of 
w /Interested TM comments 
Stakeholders/Partners 

2.4 b Local Promotional Efforts- Within three (3) weeks 
Strategy of WACOR direction; to 

be completed by end of 
November 2014 

2.4 b Local Promotional Efforts- As outlined in TM-
Implementation approved strategy; to be 

completed by end of 
January 2017 

2.4 c Affordable Housing Recruitment - Within three (3) weeks 
Strategy of WACOR direction; to 

be completed by 
November 2016 
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2.4 c Affordable Housing Recruitment- As outlined in TM-
Implementation approved strategy; to be 

completed by the end of 
January 2017 

2.4 d Draft Materials for Affordable Within three (3) weeks 
Housing Recruitment of WACOR direction 

2.4 d Finalize Materials for Affordable Within two (2) weeks of 
Housing Recruitment TM comments 

Update New 2.5 Develop Text for Web Within two (2) weeks of 
Homes Content U pdates/Posti ngs WACOR direction 

on Public Website 
2.5 Finalize Text for Web Within one (1) week of 

U pdates/Posti ngs receipt of TM comments 
Task Task Title Subtask Deliverable Due Date 

3 Professional 
Certification 

Labeling Program 
Research Support 3.1 a Draft Revised Professional Within 6 weeks of 
and Specification Certification Program Research communication from 
Development for Report WACOR 
the Professional 

Certification 
labeling Program 

3.1 a Final Revised Professional Within 2 weeks of 
Certification Program Research receipt of comments 
Report from WACOR 

3.1 a Draft Technical Market Research Within 6 weeks of 
Report communication from 

WACOR 
3.1 a Final Technical Market Research Within 2 weeks of 

Report receipt of comments 
from WACOR 

3.1 b Draft Focused Professional Within 6 weeks of 
Certification Program Research communication from 
Report WACOR 

3.1 c Notice of Intent Materials Within 30 business days 
of WACOR direction 

3.1 d Draft Specification Materials Within 60 business days 
of WACOR direction 

3.1 e Final Specification Materials Within 60 days of 
WACOR direction 
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Implement and 3.2 a Summary Report on Application Within three (3) weeks 
Manage of receipt of application 

Professional from potential PCO 
Certification 

labeling Program 
3.2 a Follow-up with Applicant Within one (1) week of 

decision by WACOR 
3.2 b Schedule Call with Newly Labeled Within two (2) weeks of 

PCO program labeling 
3.2 b Send Welcome Materials to Newly Within one (1) week of 

Labeled PCO program labeling 
3.2 b Communicate Program News to Quarterly 

Existing PCOs 
3.2 b Materials to market PCO program Within (3) weeks of 

and irrigation professionals to communication from 
other sectors such as water WACOR 
utilities. 

3.2 c Launch of Directory of Certified Within three (3) weeks 
Professionals of communication from 

WACOR 
3.2 c Collect Data and Update Directory Quarterly 
3.2 c Standard Operating Procedures Within three (3) weeks 

for the Directory of the launch of the 
directory 

Task Task Title Subtask Deliverable Due Date 

4 Outdoor 
4 Strategic Planning 4.1 Draft Updates to Strategic Plan for Within three (3) weeks 

the Outdoor Sector of communication from 
WACOR 

4.1 Final Updates to Strategic Plan for Within two (2) weeks of 
the Outdoor Sector receipt of comments 

from WACOR 
4 Outreach on 4.2 a Draft Outdoor Marketing and Within three (3) weeks 

Outdoor Water Outreach Materials of communication from 
Efficiency WACOR 

4.2 a Final Outdoor Marketing and Within two (2) weeks of 
Outreach Materials receipt of comments 

from WACOR 
4.2 b Draft Materials Within three (3) weeks 

of communication with 
WACOR 

4.2 b Final Materials Within two (2) weeks of 
receipt of comments 
from WACOR 

4.2 c Targeted Marketing Plan Within two (2) weeks of 
communication from 
WACOR 
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4 Conference Travel 4.3 Attend Conference TBD 
4.3 Conference Report Within two (2) weeks of 

end of conference 

V. MISCELLANEOUS 

A. Software Applications and Accessibility: 

Word processing files delivered to the Government shall be Microsoft Word, 8.0 or higher. All 
software and electronic information technology shall conform to the requirements relating to 
accessibility as detailed to the 1998 amendments to the Rehabilitation Act, particularly, but not 
limited to, § 1194.21 Software applications and operating systems and § 1194.22 Web-based 
intra net and internet information and applications. See: http:/ /www.section508.gov. 

• Preferred text format: MS Word, 8.0 or higher (MS Office 2003 or higher) 
• Preferred presentation format: Power Point, Office 2003 or higher 
• Preferred graphics format: Each graphic is an individual GIF file 
• Preferred portable format: Adobe Acrobat, Version 6.0 

B. Travel 

Travel is expected for this work assignment. Any travel chargeable to this work assignment shall be 
allowable only in accordance with the limitation of FAR 31.205-43 and FAR 31.205-46, and must be 
approved by the EPA Contracting Officer Representative (COR) prior to travel taking place. The 
WACOR will provide at least a two week notice of any non-local travel. For planning purposes, the 
contractor shall assume three (3), one (1)- four (4) day trips, will be required over the course of this 
Work Assignment. Any specific travel proposed for completion of this work assignment must be 
approved in writing by the EPA contract level COR in advance. 

C. Release of Data and Information 

All information collected and developed under this Work Assignment is the property of the U.S. EPA 
and shall not be released to the public or used for other work or projects, including EPA or other 
federal work, without written authorization of the CO. 

D. Conference/Meeting Guidelines and Limitations 

All appropriate clearances and approvals required by Agency policy in support of any and all 
conference related activities and expenses, including support of meetings, conferences, training 
events, award ceremonies and receptions, including the form 5170 for all meetings costing more 
than $20,000, shall be obtained by the EPA Contract Level COR as needed and provided to the 
Contracting Officer (CO). Work under conference related activities and expenses shall not occur 
until this approval is obtained and provided by the EPA Contract Level COR. Conference expenses 
are all direct and indirect costs paid by the government and include any associated authorized travel 
and per diem expenses, room charges for official business, audiovisual use, light refreshments, 
registration fees, ground transportation and other expenses as defined by the Federal Travel 
Regulations. All outlays for conference preparation should be included, but the federal employee 
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time for conference preparation should not be included. After notifying EPA of the potential to 
reach this threshold, the Contractor shall not proceed with the task(s) until authorized to do so by 
the Contracting Officer. 

E. Contractor identification 

Contractor personnel shall always identify themselves as Contractor employees by name and 
organization and physically display that information through an identification badge. Contractor 
personnel are prohibited from acting as the Agency's official representative. The Contractor shall 
refer any questions relating to the interpretation of EPA policy, guidance, or regulation to the Work 
Assignment Contracting Officer Representative. 

F. Technical Direction 

The Contract level COR or an authorized individual is permitted to provide technical direction. 
Technical direction must be within the statement of work of the contract and includes: (1) Direction 
to the contractor which assists the contractor in accomplishing the Statement of Work, (2) 
Comments on and approval of reports or other deliverables. Technical direction will be issued in 
writing or confirmed in writing within five (5) calendar days after verbal issuance. One copy of the 
technical direction memorandum will be forwarded to the Contracting Officer and the Contract 
Level Contracting Officer Representative. 

G. Management Controls 

All printing shall be in accordance with clause H.2 (Printing) of the contract. 

VI. QUALITY ASSURANCE SURVEILLANCE PLAN 

All tasks are to be completed on or ahead of schedule unless EPA and the contractor mutually agree 
to a schedule change. 

The contract level QASP applies to this work assignment. 
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PERFORMANCE WORK STATEMENT 
Technical Evaluation and Market Assessment Support for the Water Efficiency Program 

Contract No. EP-C-14-014 
Work Assignment No. 2-04 

I. ADMINISTRATIVE (PWS Area 3.2.4) 

A. Title: WaterSense® Program General Web Support and Maintenance 

B. Work Assignment Contracting Officer Representative (WACOR): 

Jonah Schein 
US EPA (MC: 4204M) 
1200 Pennsylvania Ave., N.W. 
Washington, DC 20460 
(202) 564-8836, FAX: (202) 501-2396 

C. Quality Assurance: 

The requirements of this work assignment do not include the collection of primary or 
secondary environmental data; therefore, a programmatic quality assurance project 
plan (PQAPP) is not required. 

Background: W aterSense, an EPA partnership program, seeks to enhance the market for water­
efficient products and practices. The program aims to provide information to residential 
and commercial/institutional consumers to help them select water-efficient products and 
adopt water-efficient practices; encourage manufacturers and service providers to 
increase the water-efficiency of their offerings; provide a turn-key approach to promoting 
water efficiency for local officials and organizations to use in their efforts; and inform the 
public about the importance of using water resources efficiently. 

II. OBJECTIVE: 

The objective of this work assignment is to provide support for website evaluation and 
ongoing maintenance updates for the W aterSense program. This work assignment 
applies to all web sites maintained by WaterSense (currently these consist of the public 
website and the password protected partner website). EPA seeks to continually improve 
the user experience and to more effectively communicate the WaterSense message 
through its program website. For each of the following tasks, EPA will make results of 
previous research and program development materials available to the Contractor as 
necessary. For all tasks, The Contractor shall provide all source files and content to EPA 
with final deliverables. In order for the Contractor to fulfill the requirements of the tasks 
specified in this work assignment, it will require information, reports, analysis, etc. from 
other WAs under this contract; however, no work will be duplicated on any two (2) WAs. 
The Contractor shall maintain comprehensive knowledge of EPA's Office of Public 



Affairs (OPA) and Office of Environmental Information (OEI) guidelines, standards, best 
practices, and technical requirements for website design and publications as well as 
OEAEE partnership program requirements (see www.epa.gov/webguide). All 
deliverables shall comply with these requirements. 

III. TASK DETAIL: 

The Contractor shall perform the following tasks: 

Task 0 -Work Plan and Budget Development 

The Contractor shall prepare a detailed work plan and budget for the accomplishment of 
the indicated tasks in accordance with the Work Assignment clause (EPAAR 1552.211-
74). The work plan shall include a description of: (a) proposed staff; (b) an estimate of 
hours to be spent on each task by each staff person (prime and subcontractors); and (c) a 
list of deliverables, with due dates and schedule for deliverables. This task also includes 
monthly progress and financial reports which shall conform to the requirements 
particularized to the clause, F.2 REPORTS OF WORK (EPAAR 1552.211-70) 

Task 1 Maintain Accuracy and Timeliness of the WaterSense Website. The 
WaterSense website will continue to be "the place to go" on EPA's website for 
information about water efficiency. The site shall include up to date information on the 
need for water efficiency and the related benefits, both environmental and economic as 
well as programmatic information related to campaigns, specifications, and program 
implementation. It will provide free, unbiased information and technical support on 
water efficiency. The Contractor shall provide support to EPA staff to ensure the timely 
updating of the W aterSense website. 

Task 1.1 Website Maintenance: Maintaining the W aterSense website will 
require ongoing (daily) monitoring; frequent (weekly) changes, and updating of 
documents. The contactor shall perform maintenance at the intervals defined in 
Task 2 in order to ensure proper functioning of the site. Maintenance shall 
include weekly review of the site's content for accuracy, scans for broken links, 
and other methods as determined in conjunction with the EPA W A COR. 

Task 1.2 Ensure the Accuracy of Site Content: The Contractor shall ensure the 
accuracy of all data included on the W aterSense website on web pages as well as 
in PDFs and other posted files, by clearing the content with EPA W ACOR prior 
to development. The Contractor shall also ensure, both on web pages and in 
posted files, the accuracy of all W aterSense program marks and the coherence of 
all website messaging vis-a-vis WaterSense guidance documents such as the 
Program Guidelines, Graphics Standards and Style Guide, and Label and Logo 
Use Guidelines. These guidance documents are contained in the W aterSense 
Brand manual that is supplied to the contractor. 



Task 1.3 Maintain Site: The Contractor shall ensure that the site services current 
program needs, by effectively communicating information about the program to 
partners and to the public. Maintaining the W aterSense website will require 
frequent changes to existing pages, documents (such as PDFs), and sections as 
well as their creation. Web planning and development should be done with 
anticipation that the list of 'likely visitors' will grow as the program grows. 
Strategies to accommodate the growth of the program should be presented to the 
WACOR. 

Task 1.4 Provide Ongoing Technical Recommendations: The Contractor shall 
make unsolicited recommendations aimed at improving the ease with which users 
access, navigate, and learn from the W aterSense website. The Contractor shall 
also make recommendations as to how best maintain the W aterSense website 
given anticipated changes to EPA web policy or hosting environment. 
Recommendations should not be implemented without approval from the EPA 
WACOR. 

Task 2 Follow Website Update Protocol. Due to the frequent nature of programmatic 
developments and additional content needed to be posted to the W aterSense Web site, 
updates shall be scheduled by EPA at periodic intervals. Such updates can apply to any 
of the web sites maintained by W aterSense. For planning purposes, the Contractor shall 
anticipate two (2) updates each month. The Contractor will be notified of needed 
changes no later than five (5) business days prior to the live posting date. 

Task 2.1 The Contractor Shall Maintain a List of Items and Files Required: 
The contractor shall review the list (provided to the Contractor by EPA W ACOR 
in excel format via email prior to the scheduled update) of necessary files, text, 
and web pages required for regular site updates. This information will be 
provided approximately five (5) days before the scheduled update. It will be the 
responsibility of the Contractor to alert EPA W ACOR at least four ( 4) business 
days prior to the scheduled update regarding missing elements (files, links, or 
pages) critical to the functioning of the website. 

Task 2.2 The Contractor Shall Perform Regular Updates: As a partnership 
program, WaterSense requires that certain items receive regularly scheduled 
updates. Updates will consist of the edits and changes contained in the update list 
provided to the Contractor in task 2.1. More in depth updates will also occur on 
periodic basis. In the event of larger updates, EPA W ACOR will work in 
conjunction with the Contractor to ensure that adequate notice is given. For 
planning purposes, the Contractor shall assume four to eight (4-8) new pages will 
need to be either posted, updated or removed from the site completely during each 
update. 

Task 2.3 The Contractor Shall Adhere to Update Review Process: The 
Update Review Process shall consist of three (3) steps, and EPA WACOR may 
request edits to the update at any time. In Step 1, the EPA WACOR will provide 



to the Contractor, a list in excel format via email of anticipated updates five (5) 
business days prior to the scheduled update and the Contractor shall maintain a 
list of items and files. Step 2, upon receipt of the list in Task 2.1, the Contractor 
shall post the proposed update materials in EPA's test environment. Step 3, after 
the materials in the test environment have been approved by the EPA W ACOR, 
The Contractor shall post the materials for public access on the EPA server. In 
the event that the EPA server environment should change (for instance the launch 
of a content management system replacing EPA's current UNIX servers), then the 
comparable password protected environment and public environments will take 
the place of the test and public directories respectively. 

Task 2.4 The Contractor Shall Perform Additional Updates as Needed: From 
time to time, EPA will require updates to be rescheduled, added, or eliminated 
based on pressing and time sensitive program developments. Such incidents will 
occur at the discretion of the EPA W A COR. In such cases, EPA W ACOR will 
alert the Contractor to these needs no later than one (1) business day prior to the 
update. Contractor should expect such updates to occur two (2) times per quarter. 

TASK 3: Configure and Produce Code to Connect the WaterSense Website with the 
WaterSense CRM Data. The Contractor shall configure and maintain the W aterSense 
Customer Relationship Management software (SalesForce) to directly feed the 
W aterSense website information regarding W aterSense labeled products, partners, and 
additional information stored in SalesForce. SalesForce data (and other sources as 
deemed necessary by the EPA W ACOR) shall continue to be maintained such that its 
contents can be dynamically queried by the WaterSense website and accessed utilizing 
AJAX and JavaScript techniques, allowing for the creation of dynamic and searchable 
pages without the need for flash plug-ins or maintenance of additional databases. The 
Contractor shall configure additional information entered into SalesForce such that it is 
also accessible in this manner as additional product and partner categories are added to 
the program. Information shall be accessible on the W aterSense website regardless of 
hosting environment. 

Task 3.1: The Contractor shall configure SalesForce output: The Contractor 
shall be responsible for maintaining the SalesForce output (and output for 
additional sources) configuration and ensuring the appropriate data is accessible 
on the WaterSense website. The available data fields will be governed by 
information currently stored in SalesForce and/or the source data. 

Task 3.2: The Contractor shall configure SalesForce output to support 
additional functionality: The Contractor shall be responsible both for 
incorporating new product data into the SalesForce output and ensuring the 
appropriate data is accessible on the W aterSense website as well as adding fields 
required to support greater search functionality. For planning purposes, the 
Contractor should assume 1 new product categories per year, and one additional 
feature or other change per quarter. The Contractor shall have information on 



new product categories prepared twenty (20) business days after receipt of the 
first labeled products in said category. 

Task 3.3: Develop and record standard operating procedures for managing 
SalesForce Output and making it available on the website: The Contractor 
shall produce standard operating procedures for this process. These procedures 
will serve as a reference for recreating a comparable level of accessibility and 
functionality should changes occur on either side of the flow of information (i.e. 
should changes occur in the CRM or should they occur on EPA's website and 
technical stack). 

Task 4 Provide Web Statistics and Analytics. The Contractor shall provide relevant 
information to EPA regarding the traffic and use of resources on the W aterSense website. 
In order to gain reliable feedback on the performance of the website, EPA requires 
regular data on website usage. The Contractor shall provide EPA with monthly statistics 
regarding website traffic, resources accessed, and other activity on a monthly basis. 
Monthly reports do not need to include a written analysis or recommendations. The 
website traffic statistics should be made available as an interactive browser or as a 
formatted spreadsheet. If needed, and only after approval from the EPA W ACOR, the 
Contractor can change from WebTrends to an alternate application if such a change 
would provide additional efficiency or information or should technical requirements 
dictate a change. 

Task 4.1: Prepare a report summarizing web statistics on the WaterSense 
website since its inception: The Contractor shall produce a report summarizing 
the statistics and analytics on the WaterSense website since it first went online. 
EPA will make available to the contractor all necessary data points and log files 
for this purpose. The report shall focus on common themes in frequent! y accessed 
resources, degrees of responsiveness (in terms of traffic) to other internal and 
external factors, and recommendations for best management practices moving 
forward. 

Task 5 Comply with and Monitor EPA Web Requirements. The W aterSense website 
needs to conform to all applicable EPA standards, requirements, and policies. 

Task 5.1 Comply with EPA Web Guide: The Contractor shall maintain 
compliance of the W aterSense website with regard to the EPA Web Guide and 
inform EPA staff of important aspects of the Guide as they are encountered in the 
course of web maintenance and development as soon as they are encountered. 
The Contractor shall also inform EPA when notable changes occur in the Guide 
when web postings are likely to be affected by said changes a minimum of ten 
(10) business days before the affected posting. 

Task 5.2 Ensure Security Standards on EPA Servers: The Contractor shall 
conform to all security measures related to directly accessing EPA's Web servers 
as defined by EPA's web guide. Doing so includes promptly resetting server 


